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General Services Administration 
Federal Acquisition Service 
Assisted Services Division 
Southeast Sunbelt Region 

 
PERFORMANCE WORK STATEMENT 

 
Task Title:  C4ISR Technical, Engineering Research, and Sustainment Support 

 
Task Order No:  ID04140015 

Date:  01/18/2017 
 
 
 

Modification History: 
 
Mod60: Add incremental funding to Option Year Two T&M. 
 
Mod59: Add incremental funding to Option Year Two T&M. 
 
Mod58:  Add incremental funding to Option Year Two FFP task item. 
 
Mod57:  Add incremental funding to Option Year Two T&M. 
 
Mod56: 

• Increase FFP travel budget, PWS 8.13.1 
• No Cost Realignments 

 
Mod55:  Add incremental funding to Option Year Two T&M. 
 
Mod54:   

• Add incremental funding to Option Year Two T&M in the amount of $384,020.39. 
• De-obligate $224,350.68 from Option Year Two T&M. 

 
 
Mod53:  Add incremental funding to Option Year Two T&M 
 
Mod52:  

• De-obligate residual funds from Base Year in the amount of $38,056.88 (MIPR 
F1T0DH4282G001) 

•  De-obligate residual funds from Option Year One in the amount of $78,005.91 (MIPR 
F1T0DH5293G101) 

•  Add incremental funding to Option Year Two 
 
Mod51:   

• Add incremental funding to Option Year Two 
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• Rollover funding from Base Year to Option Year Two in the amount of $6043.05 (MIPR 
F1T0BH5152G101). 

• De-obligates residual funding in the amount of $46,922.04 (MIPR F1T0DH4342G001) 
from the FFP task item in the Base Year. 

• De-obligates residual funding in the amount of $64,770.33 (MIPR F4DBV5156G101) from 
Time and Material task item in Option Year One 

 
 
Mod50:  

• Rollover residual funding in the amount of $161,701.91 from Option Year One to Option 
Year Two. 

• Add incremental funding to Option Year Two 
 
Mod49: 

• Rollover residual funding in the amount of $227,227.24 from Option Year One to Option 
Year Two. 

• Add incremental funding to Option Year Two 
 
Mod48: 

• Rollover residual funding in the amount of $37,360.25 from Option Year One to Option 
Year Two. 

• De-obligate from Option Year One $26,855.70, MIPR F1T0DH5293G101  
 
Mod47:   

• Add incremental funding to Option Year Two T&M 
• Rollover residual funding in the amount of $424,908.68 from Option Year One to Option 

Year Two. 
 
Mod46: 

• Incorporate updated Government Furnished Equipment Listing dated 7/26/2016, PWS 15.0 
• Increase level of effort for 96 Range Support Squadron for test aircraft modifications and 

upgrades, PWS 3.2,3.3, 3.4 and 3.8 
•  Realignment  
• Add Incremental Funding 

 
Mod45:  Add incremental funding to Option Year Two T&M 
 
Mod44: 

• Add support for AMRAAM, PWS 3.10.4 and PWS 4.0 (Performance Matrix) 
• Incorporate FFP Payment Schedule for Option Year Two, PWS paragraph 12.4 
• Add incremental funding for Option Year Two T&M 

 
Mod43:   

• No Cost realignment within Option Year One Time & Material 
• Realign Option Year One Time & Material residual ceiling to Option Year Two ceiling 



  
 

 

  
Page 3 of 46 

 
  

• Add incremental funding to Option Year Two Time & Material 
 
Mod42:  Add incremental funding to Option Year Two Time & Material. 
 
Mod41: 

• Add funding to FFP for exercising Option Year Two 
• Add incremental funding to option year two Time & Material 

 
Mod40:  Exercise Option Year Two 
 
Mod39:  

• Add incremental funding to Option Year One 
• Update PWS 8.13.1 Travel Budgetary Estimates to coincide with M38 quote 
• Update PWS 8.14 ODC Budgetary Estimates to coincide with M38 quote  
• Update FFP Payment Schedule in PWS 12.4 based on M38 quote 

 
Mod38:   

• Requirement Increase for FFP, PWS 3.14.3 and 3.14.4   
• Realignment of Skill Level hours in Option Year One 
• Add incremental funding to Option Year One 

 
Mod37:  Incremental funding to Option Year One T&M   
 
Mod36: Incremental funding to Option Year One T&M 
 
Mod35:  Incremental funding to Option Year One T&M 
 
Mod34:  Incremental funding to Option Year One T&M 
 
Mod33:  Incremental funding to Option Year One T&M 
 
Mod32:  Incremental funding to Option Year One T&M 
 
Mod31:   

• No Cost Realignment in Option Year One T&M  
• Add incremental funding to Option Year One T&M 

 
Mod30:  

• Add incremental funding to Option Year One T&M and FFP 
 

Mod29:   
• Add incremental funding to Option Year One Time and Material 
• Realign funding from T&M to Firm Fixed Price. 

 
Mod28:  Add incremental funding to Option Year One. 
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Mod27: 

• Add incremental funding to Option Year One. 
• De-ob residual funding $34,735.00, MIPR F1T0DH4328G001 from base year. 
• De-ob residual funding $31,500.00, MIPR F4FDAD4307G001 from base year. 

 
Mod26:   

• No Cost Realignment in Base Year  
• Realign base year residual ceiling to Option Year One ceiling 
• Add incremental funding to Option Year One 

 
Mod25:  Add incremental funding to Option Year One. 
 
Mod24:   

• Add incremental funding to Option Year One 
• Rollover residual funds from Base Year to Option Year One  

 
Mod23:  

• Add incremental funding to Option Year One 
• Rollover residual funds from Base Year to Option Year One  

 
Mod22:   

• Incorporate Travel Estimated Budget, PWS 8.13.1 
• Incorporate ODC Estimated Budget, PWX 8.14 
• Realign $10K from ODC Option Year One estimated budget (PWS 8.14) to Training 

Option Year One estimated budget (PWS 8.15) 
• Add incremental funding to Option Year One 

 
Mod21: 

• Incorporate FFP Revised Payment Schedule for Base Year, PWS paragraph 12.4 
• Incorporate FFP Payment Schedule for Option Year One, PWS paragraph 12.4 
• Base Year no cost realignment  
• Base Year realignment of residual ceiling to Option Year One 

 
Mod20:  Exercise Option Year One 
 
Mod19:   

• Paragraph 1.4 – Administrative correction  
• Paragraph 1.5 – Administrative update  
• Updated GFE list April 2015 
• Paragraph 8.1, Place of Performance update 
• Incremental Funding for base year T& M 
• No cost realignment for base year, option year one, option year two 

 
Mod18:   
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• No Cost Realignment – base year, option year one, and option year two 
• Add incremental funding to the base year T&M support 

 
Mod17:  Add incremental funding to the base year T&M support 
 
Mod16: 

• Incorporate an updated DD254 
• Add incremental funding to the base year T&M support 

 
Mod15:   

• Realignment of hours in the Time and Material support for the Base year, Option Year 1 
and Option Year 2 for NCWTEE PWS 3.6 and OFP/CTF 3.10. 

• Add incremental funding to T&M 
 
Mod 14:  Add incremental funding to the T&M base year support. 
 
Mod 13: 

• Realignment of hours in the Time and Material support for the Base year, Option Year 1 
and Option Year 2 

• Add incremental funding  
• Paragraph 6.0 – update clause reference date 
•  Paragraph 8.4.1,  update clause reference date 
•  Paragraph 8.10, update clause reference date 
•  Paragraph 8.11, update clause reference date 
•  Paragraph 9.0, MSTR – delete “Note” sentence 
•  Paragraph 10.0, update clause reference date 
•  Paragraph 12.3.4, update clause reference date 
•  Update Invoices and Payment Information, paragraph 12.1 through 12.3 to include New 

Central Invoice Service (CIS) 
•  Paragraph 14.0, update clauses by reference 

 
Mod 12:   

• Realignment of skill level hours 
• Add paragraph 8.15 for training 

 
Mod 11:  Add incremental funding to the Base Year Time and Material support 
 
Mod 10:  Add incremental funding to the Base Year Time and Material support 
 
Mod 09:  Add incremental funding to the Base Year Time and Material support 
 
Mod 08:  Add incremental funding to the Base Year Time and Material support 
 
Mod 07:  Add incremental funding to the Base Year Time and Material support 
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Mod 06:   
• Add incremental funding to Base Year Time and Material support. 
• Incorporate updated Government Furnished Equipment (GFE) List dated 21Aug2014 and 

GFE Transfer Letter. 
 
Mod05:  Add incremental funding to Base Year Time and Material support. 
 
Mod04:  Add incremental funding to Base Year Time and Material support. 
 
Mod03:   

• Add incremental funding to Time and Material support. 
• Incorporate FFP Payment Schedule, PWS paragraph 12.4 

 
Mod02: 

• Add incremental funding to base year T&M 
• Correction of funding obligation to T&M in Mod 01.  Correction will obligate to FFP. 
• Travel Expense Summary – revise title of column one to read TAR No. (Travel 

Authorization Request Number) 
•  Clarification - PWS paragraph 12.3, Invoice Submittal and PWS paragraph 12.4, Payment 

Schedule 
 
Mod01:  Add incremental funding to base year T&M. 
 
 
PWS Version 2 – March 6, 2014 -   Correction of hours in PWS, paragraph 17.0 Workload 
History  
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1.0       Introduction. Work is to be accomplished for USAF, Air Force Materiel Command 
(AFMC) 96th Test System Squadron (96 TSSQ) herein referred to as the Client, through 
the General Services Administration (GSA), Federal Acquisition Service (FAS), Assisted 
Acquisition Services Division, Southeast Sunbelt Region. The 96th TSSQ executes 
developmental test and evaluation (T&E) enabling the Warfighter to put weapons on 
target in all battlespace media. 

 
1.1       Points of Contact: 

 
GSA Senior Contracting Officer (SCO) 
Name:  Leigh Ann Gunter 
Address:  700 S. Palafox St., Suite 125  
City, State, Zip:  Pensacola, FL  32502 
Phone: (850) 307-7615  
E-mail:  leigh.gunter@gsa.gov   
 
GSA Senior Project Manager  
Name:  Joann Cox   
Address:  700 S. Palafox St., Suite 125  
City, State, Zip:  Pensacola, FL  32502 
Phone:  (850) 435-3125  
E-mail:  joann.cox@gsa.gov   
 
Client Representative (CR) 
Name:  Jason Lucas 
Org.: USAF AFMC 96th TW/TSSQ   
Address:  308 West D Ave, Bldg. 260, Suite 220  
City, State, Zip:  Eglin AFB, FL  32542 
Phone:  (850) 882-8028 
E-mail:  jason.lucas@eglin.af.mil 
 

            Alternate Client Representative (ACR) 
Name: Captain Ryan Hart 
Org.: USAF 412 EWG  
Address:  308 West D Ave, Bldg. 260  
City, State, Zip:  Eglin AFB, FL  32542 
Phone:  (850) 882-7031 
E-mail: ryan.hart@eglin.af.mil  
 

1.2       Background:  The 96th Test Wing (96th TW), Eglin AFB, Fla., is the test and evaluation 
center for Air Force air-delivered weapons, navigation and guidance systems, Command 
and Control systems, and Air Force Special Operations Command systems. The wing 
provides expert evaluation and validation of the performance of systems throughout the 
design, development, acquisition, and sustainment process to ensure the warfighter has 
technologically superior, reliable, maintainable, sustainable and safe systems. The 96th 
TW performs developmental test and evaluation across the complete system life cycle for 

mailto:jason.lucas@eglin.af.mil
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a wide variety of customers including: Air Force Systems Program Offices, the Air Force 
Research Laboratory, logistics and product centers; major commands; other DoD services 
and U.S. government agencies (Department of Transportation, NASA, etc.); foreign 
military sales; and private industry. 

 
The 96th TW executes developmental test and evaluation enabling the warfighter to put 
weapons on target in all battlespace media while also providing support for all other 
Team Eglin missions as the installation host wing. Eglin deploys combat ready forces 
while delivering full spectrum support to the DoD's largest, most dynamic Air Force 
Installation. 

 
1.3 Objective:  To obtain contractor support for Command, Control, Communications, 

Computers, Intelligence, Surveillance, and Reconnaissance (C4ISR) and Net Centric 
technical, engineering, and research management support for associated Information 
Technology (IT) activities within the 96th TW, headquartered at Eglin Air Force Base, 
Florida.   

 
1.4 Task Order Type:  Hybrid – T&M and FFP,  Performance Based, Severable  
 
1.5       Period of Performance.  The task order will have a base year with two twelve month   

option years.  The performance period is as follows: 
 
  Base Year:        Date of award 07/01/2014 – 06/30/2015 
  Option Year 1:  07/01/2015 – 06/30/2016 
             Option Year 2:  07/01/2016 – 06/30/2017    
   
 

FAR 52.217-8, Option to Extend Services. (Nov 1999) 
The Government may require continued performance of any services within the limits and 
at the rates specified in the contract. These rates may be adjusted only as a result of 
revisions to prevailing labor rates provided by the Secretary of Labor. The option 
provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by 
written notice to the Contractor within thirty (30) calendar days of the end of the task 
order.  
 
FAR 52.217-9, Option to Extend the Term of the Contract. (Mar 2000) 
(a) The Government may extend the term of this contract by written notice to the 
Contractor within thirty (30) calendar days before the contract expires; provided that the 
Government gives the Contractor a preliminary written notice of its intent to extend at 
least sixty (60) calendar days before the contract expires. The preliminary notice does 
not commit the Government to an extension.  
(b) If the Government exercises this option, the extended contract shall be considered to 
include this option clause.  
(c) The total duration of this contract, including the exercise of any options under this 
clause, shall not exceed 3 years. 
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The following clause is incorporated by reference. 
 
FAR 52.217-5, Evaluation of Options (Jul 1990) 

 
2.0 Scope.  Provide Command, Control, Communications, Computers, Intelligence, 

Surveillance, and Reconnaissance (C4ISR) and Net Centric technical, engineering, and 
research management support for associated Information Technology (IT) activities 
within the 96th TW, headquartered at Eglin Air Force Base, Florida.  This includes 
systems engineering support for development, prototyping, sustainment, test and 
evaluation, and technology transition of C4ISR, Digital Video Exploitation and Analysis, 
3D Visualization, Sensors and associated communications systems and networks 
associated with meeting joint forces mission requirements.   Additionally, the Contractor 
shall assist in the management and systems engineering for Net Centric Warfare (NCW) 
support to the Joint Gulf Range Complex.  The goal of the organization’s work is to 
rapidly mature and transition technologies with proven utility to military operational 
organizations by examining ways to develop, sustain and improve these systems utilizing 
Knowledge Management principles.  This PWS is intended to provide enhanced network 
centric capabilities to the Joint Gulf Range Complex through the 96th TW and other 
organizations. 

 
 The Contractor shall provide C4ISR and NCW Warfare technical and support for Joint 

Gulf Range Complex modernization initiatives and operations process enhancement. 
Major initiatives include: 

 
• Network Centric Operations – Joint Test Environment (NCO-JTE) 
• Net Centric Weapons T&E Environment 
• Joint World Database/Portable Source Initiative 
• Offshore Test and Training  
• JUO Integrated L-V-C Tactical-to-Operational Test & Training Capability 

(JILT3C) 
• Air Force Special Operations Command Flight Testing and Functional Test 

Flights 
• Advanced Projects Program Office Initiative 
• Directed Energy 
• Atlantic Fleet Joint Naval Training Initiative 
• Inter-Organizational and Intra-Organizational Knowledge Management 

Initiatives  
• Joint Test and Evaluation  
• Coalition Forces Support Test & Training  

 
3.0 Performance Requirements  
 
3.1       Provide Technology Insertion Technical Support.   
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3.1.1    The Contractor shall provide support to C4ISR and NCW system technology insertion 
initiatives including transfer of existing and emerging technologies from current programs and 
systems to emerging systems.   
 
3.1.2    The Contractor shall provide technical support for development of acquisition 
documentation such as Analysis of Alternatives (AoA), cost benefit analysis, Capability 
Development Documents (CDD), and Concept of Operations (CONOPS) associated with 96th 
TW technology transfer efforts. To that end, the Contractor shall:  provide assessments of 
advanced programs, emerging technology, and innovation technology applications in support of 
technology transition; identify, exploit and manipulate current and emerging technologies; 
implement advanced communication systems to improve flow of voice and data communication; 
implement advanced information systems to aid  the quick collection and dissemination of 
critical information; provide expert level analysis and assessment of C2 systems and other 
emerging technical efforts; deploy to support operations at exercises, demos, or real world events; 
and participate in planning and transition meetings.  Provide software support using DISA 
software for the Naval Systems Warfare Center (NSWC) Deployable Joint Command and Control 
(DJC2) Test Program. 
 
3.1.3   The contractor shall provide sustainment support to the BETSS-C program at Night 
Vision - Reconnaissance Surveillance & Target Acquisition (NV-RSTA) Office (PM NV RSTA) 
in the form of CONUS and OCONUS technical support, program management support, 
reference imagery database development, bug fix and update development, SGS v2.2.1 and 
v2.2.2, spares and the SGS Laptop. 
 
3.1.4   The contractor shall support the Gulf Range partner, NSWC PCD, in their efforts 
associated with several urgent need programs with unique customers/sponsors and classified 
missions.  Programs include: 

• Sea View – Submarine based sensors package. Support involves Information Assurance 
(IA), sensor design, system installs, software updates, software installation, software 
maintenance, training and data collection / analysis.   

• Sea Tracker – SOCOM sponsored Joint Capability Technology Demonstration (JCTD) 
(Classified).  The contractor shall provide RF analysis, hydro analysis, “pod” design, 
“puck” design, integration support, technical documentation support to include Test Plan 
development and routing of the test plan through the Test Safety Review Committee.   

• Maritime Predator – SOCOM sponsored JCTD.  Classified mission involving utilization 
of the Collection Delivery Vehicle (CDV).  Broad spectrum developmental test and 
engineering shall be required.  IT support will include IA and the development of code. 

• Q-Lab – Quick Reaction lab sponsored by SOCOM.  Designed to provide rapid response 
solutions to warfighter needs identified by SOCOM.  Current projects include ACOMS 
which involves research and development of advanced underwater communications 
designed to increase range and bandwidth.  Additional project is Maritime Sentinel which 
involves testing in a collaborative environment.  Support for Q-Lab includes Program 
Management, Technical Documentation, Test Director support, Systems Engineering, 
and Communications support. 

 
3.2       Provide Systems Engineering and Integration (SE&I) Analysis.   
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3.2.1    The Contractor shall provide systems engineering and integration support to C4ISR and 
NCW initiatives including the development of systematic situation analyses, trade-off analyses, 
problem and potential problem analyses, decision analyses, risk analyses, tactics analyses, 
mission analyses, and strategy analyses associated with systems engineering and integration.   
 
3.2.2    The Contractor shall review and analyze joint doctrine, program documentation, reports 
and utilize salient aspects of this documentation in systems engineering and integration analyses.   
 
3.2.3    The Contractor shall provide analysis of DJC2 system performance in the field remote 
sites against requirements of DJC2 Test and Evaluation lab during SOVT, SIT, FAT and OT/DT. 
 
3.2.4    The contractor shall review software, software impact upon system performance, 
software integration with system hardware, software integration with support facilities and 
determine requirements for software maintenance support.  The contractor shall document 
known software problems with the Warner Robins Air Logistics Complex (WR-ALC) and shall 
document appropriate groups of problems to be evaluated or modified simultaneously in order to 
gain the greatest efficiency of engineering resources.  The contractor shall perform engineering 
services in support of various investigations regarding software sustainability and shall be 
familiar with the Integrated Support Station (ISS).   
 
3.3       Provide Systems Integration Technical Support.   
 
3.3.1    The Contractor shall assist with the design, purchase, installation, configuration, and 
maintenance of equipment; communication, and IT shelters, including laptops, servers, switches, 
and peripherals in support of integration and exercise efforts and assessment.  This task includes 
purchasing, installing, and operating software, mechanical, electrical, and electro-mechanical 
systems.   
 
3.3.2   The Contractor shall install, configure, test, and troubleshoot hardware and 
instrumentation down to the card level.  As part of this task, the Contractor shall also support on-
site installation teams by conducting site visits and participating in on-site installation, checkout, 
and verification and validation tests.   
 
3.3.3   The Contractor shall provide DJC2 Information Assurance technical systems 
administration, networking, and software development expertise. Support military exercises on-
site with participants involving every Joint Command and many Regional Commands. 
  
3.3.4   The Contractor shall purchase parts, software, and equipment, as required, to support 
systems integration.  Hardware shall only be purchased under this Task Order if it is connected 
and/or integral to the services being performed.  There will be no production or limited 
production buys of hardware under this Task Order.  Contractor shall possess Defense Contract 
Audit Agency (DCAA) approved procurement system  The Contractor shall provide notification 
to the Contracting Officer prior to award of any subcontract that exceeds the simplified 
acquisition threshold.  The Contracting Officer will review the Contractor’s notification and 
supporting data to ensure that the proposed subcontract is suitable and provide consent pursuant 
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to FAR 52.244-2, Subcontract (June 2007). 
 
 
3.4      Provide SE&I Documentation.   
 
3.4.1   The Contractor shall assist in the preparation and periodical updates of the system 
integration documentation including the Production Plan. The Production Plan shall define the 
Production Team’s roles and responsibilities, the production facility, and the production 
processes/procedures from part procurement up to and including delivery, installation, and 
verification and validation. There will be no production or limited production buys of hardware 
under this Task Order. 

 
3.5      Provide Special Compartmented Information (SCI).   
 
3.5.1   The Contractor shall provide support for SCI related applications and programs.  This 
support shall consist of consulting as well as software design, development and implementation 
for SCI applications / systems.   
 
3.6       Provide Net Centric Weapons T&E. 
 
3.6.1   The Contractor shall provide information technology (IT) support to the Joint Gulf Range 
Complex to achieve network-centric systems (real-time data collection and data sharing) in the 
Net Centric Weapons T&E environment to ensure interoperability between IT/computer systems 
to ensure ranges can accommodate the IT-simulated Joint Testing of Net Centric Weapons and 
that the Weapons systems footprint and RF requirements associated with multiple data links 
meet Open Air Range capabilities.  
 
3.6.2    Contractor shall assist T&E scenarios involving modeling and simulations to resolve 
techniques and procedures, changes to operational processes and operational T&E techniques.   
 
3.7       Proofs of Concepts 
 
3.7.1 The Contractor shall assist in the planning and implementation of C4ISR and NCW 
proofs of concepts demonstrations supporting the Joint Gulf Range Complex initiatives and 
objectives. 
 
3. 8      Hardware Engineering. 
 
3.8.1    The Contractor shall develop and/or acquire specialized hardware required to meet 
customer driven C4ISR and NCW mission-critical requirements.  Hardware requirements may 
include sensor platforms, sensors, imagers, cameras interfaces, test set-up benches, special safety 
equipment, control systems, data collection equipment, instrumentation, transmitters, receivers, 
displays, firmware, and other test facility and infrastructure modifications.  This may include 
support for electronic warfare Integrated Support Station (ISS) systems managed by the 542 
Combat Sustainment Group (CSG). This requirement may include support or analysis of special 
purpose or one-of-a-kind hardware to support specific test requirements, prototype or pre-
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production hardware, modifications and upgrades to existing Government-Furnished Property 
(GFP) and test facilities, or modifications to existing Commercial Off-the-Shelf (COTS) 
hardware to meet specific purposes.  

  
3.9     Software Engineering.  
 
3.9.1   The Contractor shall develop software products in conformance with the requirements of 
tasks.  Any upgrades or enhancements developed by this program shall be applied to existing 
Government licensed systems.  Software application support may include digital simulation and 
modeling, commercial and customized applications for data collection, storage, manipulation, 
filtering, feature extraction, data archiving, retrieval, data display, 
scientific/engineering/technical analysis, and formatting or conversion.  Support includes 
reviews electronic warfare software, software impact upon system performance, software 
integration with facilities, and software maintenance.  

3.9.2  The Contractor shall provide Night Vision - Reconnaissance Surveillance & Target 
Acquisition (NV-RSTA) Office sustainment and subject matter expertise to Visualizer, Sensor 
Manager and TerraSightTM Server software components for updates and bug fixes in support of  
overseas contingency operations. 
 
3.9.3  The Contractor shall develop/modify sensor data fusion software used to create database 
applications, accommodation of computer hardware or operating system changes, database 
management software, new data analysis software, and database content exchange between 
systems. 
 
3.9.4  The Contractor shall develop/modify digital imagery and digital video analysis software in 
accordance with designated standards required for interoperability as stated in the task,  develop 
documentation support analysis verification and validation, and developing software for 
image/video manipulation functions, image/video enhancement tools, and image/video display 
improvement methods.   
 
3.9.5   Prototype Development.  The Contractor shall develop prototype software and/or 
hardware in support of fielding new Joint Gulf Range Complex C4ISR and NCW capabilities.  
The effort will be focused on rapid implementation of new technology.  Only material in support 
of the service of this Task Order shall be acquired.  There shall be no production or limited 
production buys under this Task Order. 
 
3.9.6   The Contractor shall develop software and/or hardware instrumentation interfaces 
utilizing the Test and Training Enabling Architecture (TENA) as required for interoperability 
between systems utilizing either inter-range or intra-range connectivity for exchanging test range 
instrumentation or simulation data in LVC events. 
 
3.10     T&E Support 
 
3.10.1  T&E Planning.  The Contractor shall provide C4ISR and NCW T&E planning support to 
include analysis of test requirements and objectives to support further preparation of test plans, test 
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procedures, test data sheets.   
 
3.10.1.1  The Contractor shall assist the Government in development of and participation in test 
and exercise scenarios; planning for packaging, handling, shipping, and transportation of systems 
and equipment; inventory management, preparation of technical documentation, configuration 
management; maintenance concept development; Support Test Equipment/Test Measurement 
and Diagnostic Equipment (STE/TMDE) maintenance; training support; Hazardous Materials 
(HAZMAT) materials acquisition support (including cleaning fluids such as alcohol, fuel, oil, 
lubricants, paint, and lumber); system manpower analyses; system administration and 
maintenance support; software maintenance and Information Assurance (IA) support. 
 
3.10.2   T&E Field Engineering. The Contractor shall provide field engineering support for 
experimentation and operational analyses in support of C4ISR and NCW support system field 
evaluations and assessments.   
 
3.10.2.1 The Contractor shall provide the following  support transportation and shipping, load out, 
set-up, configuration, operation, maintenance and tear-down of systems and equipment including 
equipment in IT and Communications shelters; provide on-site software engineering, networking 
engineering, power and electrical engineering, communications systems engineering and 
infrastructure system support; provide experienced on-site observers, data collectors, forensic data 
support personnel; provide technical assistance and support personnel to accomplish performance 
objectives; assemble and provide for use during field activities test support materials in sufficient 
quantity to permit successful accomplishment of performance objectives; de-conflict resource  
availability with schedule; develop corrective courses of action, support in-process reviews; capture 
and record data; and support pre- and post-event briefings and daily hot wash briefings.   

 
3.10.2.2  To support test and evaluation field engineering initiatives, the Contractor shall 
purchase, exercise, demonstration, and test equipment and spare parts to ensure successful 
completion of the event.  Events include simulation of Radar Cross Signatures (RCS), simulation 
of flight characteristics of cruise missiles, or that of other opposing force aircraft to include 
foreign aircraft,  The material and equipment may include items such as electrical connectors and 
cabling, Liquid Crystal Displays (LCDs), switches, servers, printers, ink cartridges, lights, 
stakes, shipping boxes, batteries, oil, fuel, bulbs, air and oil filters, surge protectors, radios, 
laptops, screens, monitors, video, communication, network and IT equipment.  

 
3.10.3  T&E Summary Documentation.  The Contractor shall assist in Government analysis of 
test data and other relevant documentation and information; evaluation test outcomes; and 
documentation of test and evaluation results. This support shall include After Action Reports 
(AARs), training data, and lessons learned reports.  
 
3.10.4 Advanced Medium Range Air to Air Missiles (AMRAAM) Foreign Military Sales 
 
The contractor shall provide assistance to the US Air Force, Air Force Life Cycle Management 
Center (AFLCMC), Advanced Medium Range Air to Air Missiles (AMRAAM) Foreign Military 
Sales (FMS) with engineering services and products to inform program decisions related to 
AMRAAM integration and testing on international weapons platforms.  Services shall include 
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integration support, engineering support, test support, industry updates and technical assistance 
for employment on FMS country launch platforms.  Interaction includes possible classified 
discussions on the AMRAAM system and as it relates to the foreign country’s platform.  Travel 
to OCONUS locations will be required to convene with foreign representatives to provide 
technical data and related services. 
 
AMRAAM Foreign Military Sales support includes the Ministries of Defense/Air Force’s from 
the following countries FMS/LOA cases:  United Arab Emirates (AE-D-QAA) (AE-D-YAC), 
Australia (AT-D-QAC) (AT-D-YLB) (AT-D-YLC), Bahrain (BA-D-YAE), Belgium (BE-D-
YCD), Chile (CI-D-YAA), Canada (CN-D-QBU), Denmark (DE-D-QAF), Czech Republic (EZ-
D-QAH), Finland (FI-D-YAF), Germany (GY-D-QAP) (GY-D-QBF), Hungary (HU-D-QAJ), 
Israel (IS-D-QFD), Italy (IT-D-YAC) (IT-D-YIF), Japan (JA-D-YAH) (JA-D-YAI), Jordan (JO-
D-YAC) (JO-D-YJD), Korean Republic (South) (KS-D-YAJ) (KS-D-YAK) (KS-D-YAO), 
Malaysia (MF-D-YBF), Morocco (MO-D-YAB), Oman (MU-D-YAK) (MU-D-YEK), 
Netherlands (NE-D-QAF), Norway (NO-D-QBN) (NO-D-YME), NATO/NAMSA (N4-D-QEI), 
Pakistan (PK-D-YAD), Poland (PL-D-QAI) (PL-D-QAQ), Portugal (PT-D-QAO), Romania 
(RO-D-QAH), Singapore, (SN-D-BAA) (SN-D-NCZ) (SN-D-NDA) (SN-D-SAC), Spain (SP-D-
YDH), Saudi Arabia (SR-D-SAI) (SR-D-SAO) (SR-D-SAP), Sweden (SW-D-QAE), 
Switzerland (SZ-D-YBC), Thailand (TH-D-QAI) (TH-D-YAC), Turkey (TK-D-YAE), Taiwan 
(TW-D-YPH), and United Kingdom (UK-D-QAS) and the UK subcontractor QinetiQ. 
 
3.11    Provide Logistics.   
 
3.11.1 The Contractor shall provide logistics support to include supportability, reliability, 
maintenance and operator procedures, training, system integration, text and exercise preparation 
and support.  This support shall provide configuration control of unclassified software data 
utilizing Air Force and DoD requirements as a guide and provide a Data Accession List (DAL) 
listing all data software developed.  
 
 3.11.2 The Contractor shall develop standard operating procedures and processes associated 
with system operations and mission areas leveraging Knowledge Management best practices.  
The Contractor shall provide basic instruction to government personnel or others as directed by 
the GTL utilizing equipment and aircraft types when identified.  
 
3.12  Provide Planning Cell 
  
3.12.1  The Contractor shall support the C4ISR and NCW planning cells for Joint and Service 
specific test and training exercises to include concept of operations (CONOPS) development. 
This includes modeling and simulation support for planning and executing the exercise and 
exercise training services to support urgent operational need.  

 
3.13    Provide Programmatic Support.   The Contractor shall perform C4ISR and NCW 
programmatic analyses, assist in the development and production of program documentation, and 
provide administrative and other program management support for the tasks identified in this 
PWS. 
 



  
 

 

  
Page 16 of 46 

 
  

 
3.14      Provide Systems Engineering.   (Firm Fixed Price Requirement) 
 
3.14.1   The Contractor shall provide engineering support and subject matter expertise for 
implementing and sustaining C4ISR and NCW systems.  This includes support for operational 
employment of systems concurrent with their development, test, and enhancements.  The portion 
of the F-15 which links its weapons system to C4ISR and NCW systems is the Operational Flight 
Program. The government has a need for Operational Flight Program support to augment 
government organic resources at Eglin AFB, FL and Nellis AFB.  The contractor shall provide 
OFP data collection support that consists of the following: 

a. Provide all aspects of test engineering data processing, reduction, and analysis support.   
b. Provide reports and provide input into the preparation of reports based on the analysis of 

the test data processes. 
c. Provide inputs to the Project Engineers and Test Engineers for test planning; aid in test 

data collection, reduction, and analysis tools; aid in establishing and maintaining master 
files of program data.  

d. Participate in applicable programmatic, technical, and/or acquisition management 
functions including reviews, audits, training classes, team-building exercises /meetings, 
and working groups as required by the Government.  

 
3.14.2 The contractor shall provide OFP Test and Evaluation support that consists of the 
following: 

a. Perform Project Engineer and Test Engineer duties such as test planning, scheduling, 
briefing, testing, debriefing, and reporting. 

b. Provide inputs during test planning working group meetings and assist in developing 
Methods of Test (MOT) to satisfy test objectives. 

c. Assist in the execution of the test by supporting ground mounts, instrumentation checks 
and/or provide real-time support to the test engineer during the mission. 

d. Monitor the progress of the test and the implementation of the test plan, based on 
comparison of real-time and/or post-mission test results.  

e. Provide inputs to the Project Engineers and Test Engineers for test planning; aid in test 
data collection, reduction, and analysis tools; aid in establishing and maintaining master 
files of program data. 

f. Participate in applicable programmatic, technical, and/or acquisition management 
functions including reviews, audits, training classes, team-building exercises /meetings, 
and working groups as required by the Government.   

g. Provide the development of systematic situation analyses, trade-off analyses, problem 
and potential problem analyses, decision analyses, risk analyses, tactics analyses, mission 
analyses, and strategy analyses associated with systems engineering and integration.  The 
Contractor shall review and analyze joint doctrine, program documentation, reports and 
utilize salient aspects of this documentation in systems engineering and integration 
analyses. 
 

3.14.3 The government has a need for flight test data support to augment government organic 
resources at Eglin AFB, FL, Davis-Monthan AFB, AZ and Nellis AFB, NV.  This includes 
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handling, reformatting and processing flight test data.  The government conducts flight testing on  
A-10, F-16, and F-15 aircraft and has identified specific needs that can be provided by this 
contract. 
 
A key component of performing the flight test analysis mission is the data reformatting, control 
of cryptographic material and processes leading to cryptological data scrubbing capabilities.  The 
96TW owns a site-wide End User License Agreement (EULA) for Data Processing System 
(DPS) and Sweeper, propriety software applications produced and supported by Avionics Test & 
Analysis Corporation (ATAC).  In order to continue to utilize DPS and Sweeper software for 
flight test purposes, the contractor is required to maintain DPS and Sweeper software 
modification capability. For data collection support with flight test data, the contractor shall: 
 

a. Provide all aspects of test engineering data processing, reduction, and analysis support.   
b. Provide reports and provide input into the preparation of reports based on the analysis of 

the test data processes. 
c. Provide inputs to the Project Engineers and Test Engineers for test planning; aid in test 

data collection, reduction, and analysis tools; aid in establishing and maintaining master 
files of program data.  

d. Participate in applicable programmatic, technical, and/or acquisition management 
functions including reviews, audits, training classes, team-building exercises /meetings, 
and working groups as required by the OFP/CTF.  

e. Provide inputs to Project Engineers and Test Engineers for Logistics Test and Evaluation 
(LT&E) tasks; aid in collection of LT&E data including Technical Order changes, task 
evaluations, and maintainer surveys; establish and maintain master files of LT&E data.   

f. Assist in review of Technical Orders during routine maintenance tasks, failure analysis, 
and repair. 
 
 

 
3.14.4 Test and Evaluation support with flight test data, the contractor shall. 

a. Perform Project Engineer and Test Engineer duties such as test planning, scheduling, 
briefing, testing, debriefing, and reporting. 

b. Provide inputs during test planning working group meetings and assist in developing 
Methods of Test (MOT) to satisfy test objectives. 

c. Assist in the execution of the test by supporting ground mounts, instrumentation checks 
and/or provide real-time support to the test engineer during the mission. 

d. Monitor the progress of the test and the implementation of the test plan, based on 
comparison of real-time and/or post-mission test results.  

e. Provide inputs to the Project Engineers and Test Engineers for test planning; aid in test 
data collection, reduction, and analysis tools; aid in establishing and maintaining master 
files of program data. 

f. Participate in applicable programmatic, technical, and/or acquisition management 
functions including reviews, audits, training classes, team-building exercises /meetings, 
and working groups as required by the government. 
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g. Provide input to the Project Engineers and Test Engineers for LT&E planning; aid in 
drafting LT&E portions of test plans, test reports, and other required documents.   

h. Assist in review of Technical Orders during routine maintenance tasks, troubleshooting 
and repair. 

 
 
4.0       Performance Criteria Matrix:  
 
Deliverable or 

Required 
Services 

Metric 
Type 

Performance Standard(s) Acceptable 
Quality 
Level  

Method of 
Surveillance 

PWS 3.1 - 3.1.4 
Provide 
Technology 
Insertion 
Technical 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service. 
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   

PWS 3.2 -3.2.4 
Provide 
Systems 
Engineering and 
Integration 
(SE&I) 
Analysis 
Support 

Quality, 
Efficiency 

Technical Reports,  
presentations, and project 
documents  are thorough, 
complete, accurate and 
timely 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   

PWS 3.3 -3.3.4 
Provide  
Systems 
Integration 
Technical 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
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client request. 
PWS 3.4 -3.4.1 
Provide SE&I 
Documentation 
Support 

Quality, 
Efficiency 

Technical Reports, 
presentations, and project 
documents are thorough, 
complete, accurate and 
timely.  Consistently and 
accurately reflect 
consideration of all 
applicable criteria 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
 

PWS 3.5 -3.5.1 
Provide Special 
Compartmented 
Information 
(SCI) Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
 

PWS 3.6 -3.6.2 
Provide Net 
Centric 
Weapons T&E 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
 

PWS 3.7  Proofs 
of Concepts  

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
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resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

PWS 3.8 – 3.8.1 
Provide 
Hardware 
Engineering 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
 

PWS  
3.9  - 3.9.6   
Provide 
Software 
Engineering 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

Technical Reports, 
presentations, and project 
documents are thorough, 
complete, accurate and 
timely. 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
 

PWS  
3.10 – 3.10.3  
Provide T&E 
Support 
3.10.4 
AMRAAM, 
FMS  

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
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Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 
Technical Reports, 
presentations, and project 
documents are thorough, 
complete, accurate and 
timely. 

PWS 3.11 -  
3.11.2   
Provide 
Logistics 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

Technical Reports, 
presentations, and project 
documents are thorough, 
complete, accurate and 
timely. 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
 

PWS 3.12.1 
Provide 
Planning Cell 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
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Technical Reports, 
presentations, and project 
documents  are thorough, 
accurate and timely. 

PWS 3.13 
Provide 
Programmatic 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 
 
Technical Reports,  
presentations, and project 
documents  are thorough, 
complete, accurate and 
timely 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
 

PWS 3.14 – 
3.14.4   Provide 
Systems 
Engineering 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   

PWS  9.0 
Monthly Status 
Report  (MSR) 

 Due on the 10th business 
day following the close of 
the calendar month.  
Electronically posted in 
ITSS. 

No deviation 
from 
standard 
allowed 

Government 
review and 
acceptance 

 
4.1     Contract Performance Evaluation.  In accordance with FAR 8.406-7, Contractor 
Performance Evaluation and FAR 42.15, Contractor Performance Information, interim and final 
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past performance information will be submitted by the GSA Contracting Officer, GSA Customer 
Account Manager, or COR through the Contractor Performance Assessment Reporting System 
(CPARS) for archive in the Past Performance information Retrieval System (PPIRS).  The 
CPARS process allows the contractor to view and comment on the Government’s evaluation of 
the contractor’s performance.  To that end, contractors shall register in CPARS 
https://www.cpars.csd.disa.mil  and the registration shall be completed within 45 days after 
award.  Once the contractor past performance evaluation is finalized in CPARS, it will be 
transmitted into the Past Performance Information Retrieval System (PPIRS). Per GSAM 
542.1503(c), the Contracting Office Director will make the final decision regarding 
disagreements related to performance evaluations between the contracting officer and the 
contractor. 
 
5.0 Task Order Deliverables:  All deliverables shall be delivered to the Contracting Officer 
Representative (COR),  no later than the specified dates stated in the Performance matrix in 
Section 4.0. 
 
5.1 Reports and Deliverables.  The Contractor shall prepare the following reports and 
submit them upon client request.   Example of DD Form 1423, included in this PWS.   
 
CDRL Data Item Purpose PWS Paragraph 
B001 Technical Report Engineering and Analysis 

Support 
3.1 – 3.14 

B002 Presentation Material Agenda/Presentation 
Material 

3.14 

 
5.2       Initial Business and Technical Meeting:  Within ten (10) business days following the 
task award date, contractor shall meet with the GSA Senior Project Manager, GSA Contracting 
Officer and the Contracting Officers Representative (COR), for a Kick-off meeting to review 
goals and objectives of this task order, and to discuss contract and technical requirements. 

 
6.0 Data Rights in Computer Software.  
 
All documentation developed under this Performance Work Statement shall be the exclusive 
property of the Government and shall be delivered to the Government in accordance with the 
“Rights in Data -- General” clause. 
 
If the Contractor desires to restrict the Government’s data rights in computer software that shall 
be developed and delivered under a specific Task Order, such lesser data rights must be 
negotiated prior to award of the Task Order. Failure of the Contractor to negotiate lesser data 
rights prior to award of the Task Order shall constitute an agreement by the Contractor that such 
data shall be delivered with unlimited rights. 
 
The following clause is incorporated by reference.   
 
DFAR 252.227-7013, Rights in Technical Data –Noncommercial Items (FEB 2014) 

https://www.cpars.csd.disa.mil/
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DFAR 252.227-7014, Rights in Noncommercial Computer Software and Noncommercial 
Computer Software Documentation (FEB 2014) 
DFAR 252.227-7016, Rights in Bid or Proposal Information (MAR 2000) (Jan2011) 
DFAR 252.227-7030, Technical data-Withholding of Payment (Mar 2000)  
 
7.0 Inspection and Acceptance:  Inspection and acceptance will occur in accordance with 
FAR 52-246-6, Inspection of Services – Time and Material and Labor Hour.  In the absence of 
other agreements negotiated with respect to time provided for government review, deliverables 
will be inspected and the contractor notified of the COR’s findings within five (5) work days of 
normally scheduled review.  If the deliverables are not acceptable, the COR will notify the GSA 
Project Manager (PM) immediately. 
 
Unsatisfactory work -  Unless otherwise negotiated, the contractor shall correct or replace all 
non-conforming services or deliverables not later than five (5) workdays after notification of 
non-conformance. 
 
7.1      Quality Control Plan. The Contractor shall provide and maintain a Quality Control Plan 
(QCP) that contains, as a minimum, the items listed below to the Contracting Officer (CO) for 
acceptance not later than ten (10) business days after award. The Customer Account Manager 
will notify the Contractor of acceptance or required modifications to the plan.  The Contractor 
shall make appropriate modifications and obtain acceptance of the plan within thirty (30) 
calendar days from the date of award. 
 
The QCP shall include the following minimum requirements: 

 
• A description of the inspection system to cover all major services and deliverables.  

The description shall include specifics as to the areas to be inspected on both a 
scheduled and unscheduled basis, frequency of inspections, and the title of inspectors. 

• A description of the methods to be used for identifying and preventing defects in the 
quality of service performed. 

• A description of the records to be kept to document inspections and corrective or 
preventative actions taken. 

• All records of inspections performed shall be retained and made available to the 
Government upon request throughout the task order performance period, and for the 
period after task order completion, until final settlement of any claims under this task 
order. 

      
7.2    Quality Assurance. The Government will evaluate the Contractor’s performance of this 
Task Order. For those tasks listed in the Performance Matrix, the Client Representative or other 
designated evaluator will follow the method of surveillance specified in this Task Order. 
Government personnel will record all surveillance observations. When an observation indicates 
defective performance, the client COR or other designated evaluator will require the Contractor 
manager or representative at the site to initial the observation. The initialing of the observation 
does not necessarily constitute concurrence with the observation. It acknowledges that the 
Contractor has been made aware of the non-compliance. Government surveillance of tasks not 
listed in the Performance Matrix or by methods other than those listed in the Performance Matrix 
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(such as provided in the Inspection clause) may occur during the performance period of this task 
order. Such surveillance will be done according to standard inspection procedures or other task 
order provisions. Any action taken by the CO as a result of surveillance will be according to the 
terms of the task order. 
 
7.3   Organizational Conflict Of Interest:  The guidelines and procedures of FAR 9.5 will be 
used in identifying and resolving any issues of organizational conflict of interest at the Order 
level.   

 
All actual or potential OCI situations shall be handled in accordance with FAR Subpart 

9.5.  "Offeror" as used in this solicitation section addressing OCIs shall include all vendors that 
the company submitting this proposal has entered into a contractor teaming agreement or prime 
contractor subcontractor relationship with in connection with its proposal submission for this 
acquisition. 

  
If the Offeror is currently providing support or anticipates providing support to the 

Government that presents an actual or potential OCI with the requirements for this acquisition, 
OR, If the Offeror is currently performing or anticipates performing any other work for the 
Government under any proposal for any solicitation relating to the requirements for this order, 
the Offeror shall include in its proposal submission: 

 
(1) a statement identifying and describing the actual or potential OCI, and  
(2) a proposed OCI mitigation plan detailing the offeror's recommendation for how the 
potential OCI may be avoided, neutralized and/or mitigated.  
 
If the Government determines an OCI cannot be avoided, neutralized, or mitigated, the 

offeror may be excluded from consideration for award. 
 
 In the event that this Task Order requires activity that would create an actual or potential 

conflict of interest, the Contractor shall: 
 
(a)  Notify the GSA Contracting Officer of the actual or potential conflict, and not 
commence work on any task requirement that involves a potential or actual conflict of 
interest until specifically notified by the GSA Contracting Officer to proceed; 
 
(b)  Identify the conflict and recommend to the GSA Contracting Officer an alternate 
tasking approach which would avoid the conflict;  
 
If the GSA Contracting Officer determines that it is in the best interest of the Government 

to issue the Order, notwithstanding a conflict of interest, a request for waiver shall be submitted 
in accordance with FAR 9.503.   
 
8.0 Task Order Terms and Conditions 

 
8.1 Place of Performance. Performance will take place at various locations at Eglin AFB, 
Florida and other Government installations and contractor facilities.   Contractor may have to 
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travel for temporary duty in the continental United States (OCONUS) and Outside of the 
Continental United States (OCONUS) to support various planning, liaison, and task execution 
activities (see Section 16.0, travel). 
 
8.2 Hours of Operation:  The core workday is 7:30AM to 4:30PM, Monday-Friday 
(excluding Federal holidays).   Normal duty hours are eight hours per day, however, when TDY, 
work hours may vary.   
 

Overtime:  Overtime is not anticipated on this task order.  Overtime is defined as hours 
billed at a premium over and above the awarded labor rate.   Any use of overtime must be prior 
approved by the Government Contracting Officer, or designee Client Representative/Contracting 
Officer Representative (CR/COR).    A contractor generated overtime authorization request form 
shall be submitted via an Action Memo through GSA’s web-based IT Solutions Shop (ITSS) to 
the COR and/or GSA Contracting Officer for approval prior to working overtime.   The form 
must identify the contractor employee name, task number, date of overtime, purpose, and 
number of hours being requested.   
 

Extended Hours:  Extended hours shall be authorized by the government Contracting 
Officer or designee COR.  Extended hours are defined as any hours in excess of eighty (80) 
hours in a two (2) week billing period.  A contractor generated authorization request form shall 
be submitted via an Action Memo through GSA’s web-based IT Solutions Shop (ITSS) to the 
COR and/or GSA Contracting Officer for approval prior to working extended hours.   The form 
must identify the contractor employee name, task number, date, purpose, and number of 
extended hours being requested.   
 
8.3       Task Management. The client agency shall identify a Contracting Officer’s 
Representative (COR).  Management of this task will be performed by GSA through the COR.  
The COR will participate in project meetings and receive task order deliverables.  The COR will 
provide technical assistance and clarification required for the performance of this task.  
Deliverables must be submitted through GSA’s Web-Based Order Processing System (currently 
ITSS) for client approval. 
 
8.3.1    Contracting Officer’s Representative (COR) Designation. Pursuant to DFARS 
252.201-7000, prior to task order award, the Contracting Officer will appoint a COR and issue a 
COR appointment letter stating the authority for the COR. The Contractor will receive a copy of 
the written designation. 
 

DFARS 252-201-7000 Contracting Officer’s Representative (Apr 2012) 
 
8.4 Government Furnished Facilities and Services.  The Government will provide the 
contractor a dedicated work area for on-site support.  The Government will make available, 
desks, work space, utilities, computer equipment (to include all necessary office hardware & 
software), an electronic mail (e-mail) account, use of the Government telephone and secure 
communications equipment, facsimile machine, and copier usage.  The contractor shall be 
provided the authority to access all information required to perform duties. All Government 
Furnished Equipment (GFE) shall be utilized in strict performance of contract related duties and 
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the contractor shall maintain policies that prohibit fraud and abuse. The Government shall 
provide access to all necessary documentation and facilities required for this effort. 
 
The Government will provide electricity for contractor’s use when performing work under this 
Task Order in remote CONUS and OCONUS locations.  The Contractor shall be responsible for 
connecting temporary lines to existing government systems.  All temporary lines should be 
removed at the completion of work. 
 
8.4.1    Government Furnished Property (GFP).  The contractor shall only use the government 
property (either furnished or acquired under this contract) for performing the contract, unless 
otherwise provided for in the contract or approved by the Contracting Officer. The contractor is 
responsible and accountable for all GFP within the provisions of the contract, including any 
property in the possession or control of a subcontractor.  The contractor must establish and 
maintain a system to manage (control, use, preserve, protect, repair, and maintain) government 
property in its possession.  See Attachment 1 (Government Property Listing). 
 
The following clause is incorporated by reference: 
 FAR 52.245-1, Government Property (Aug 2010) (Apr 2012) 
 FAR 52.245-9, Use and Charges (Jun 2007) (Apr 2012) 
 
8.5    Contractor Furnished Items:  Except for those items or services stated in Section 8.4 as 
Government furnished, the contractor must furnish everything needed to perform this contract 
according to all its terms 
 
8.6      Privacy Act. Work on this project may require that personnel have access to Privacy 
Information.  Personnel shall adhere to the Privacy act, Title 5 of the U.S. Code, Section 552a 
and applicable agency rules and regulations. 
 
8.7     Personal Service.  GSA meets the needs of its clients for information technology support 
through non-personal services Task Orders and/or contracts. This Task Order shall not be used to 
procure personal services prohibited by the Federal Acquisition Regulations (FAR) Part 37.104, 
entitled “Personal Services Contract.”  

8.8 Problem Resolution:  The contractor shall bring problems, or potential issues, affecting 
performance to the attention of the COR/CR and GSA PM as soon as possible.  Verbal reports 
will be followed up with written reports when directed.  This notification shall not relieve the 
Contractor of its responsibility to correct problems for which they are responsible.  The 
Contractor shall work cooperatively with the Government to resolve issues as they arise. 
 
8.9     Section 508 Compliance: The Contractor shall support the Government in its compliance 
with Section 508 throughout the development and implementation of the work to be performed. 
Section 508 of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794d) requires that when 
Federal agencies develop, procure, maintain, or use electronic information technology, Federal 
employees with disabilities have access to and use of information and data that is comparable to 
the access and use by Federal employees who do not have disabilities, unless an undue burden 
would be imposed on the agency.   Section 508 also requires that individuals with disabilities, 
who are members of the public seeking information or services from a Federal agency, have 
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access to and use of information and data that is comparable to that provided to the public who 
are not individuals with disabilities, unless an undue burden would be imposed on the agency.  
 
The Contractor should review the following Web sites for additional 508 information: 

http://www.section508.gov/index.cfm?FuseAction=Content&ID=12 
http://www.access-board.gov/508.htm 
http://www.w3.org/WAI/Resources 

 
8.10 Security Requirements. The security requirements for this task are defined in the 
attached DD 254 and as specified in Section H.7 of the Alliant GWAC contract. 
 
The Contractor shall be required to have a TOP SECRET facility clearance with SECRET 
storage requirement, not to exceed two (2) cubic feet.  The Contractor will require access to 
Communications Security (COMSEC) Information; Restricted Data; Critical Nuclear Weapon 
Design Information (CNWDI); Formerly Restricted Data (FRD); Sensitive Compartmented 
Information (SCI); NoN-SCI Information; Special Access Information; NATO Information; 
Foreign Government Information; and For Official Use Only (FOUO) Information.  The 
Contractor will also require access to the SIPRNET systems.   
 
The highest level of performance anticipated during the life of the contract is TOP SECRET.  All 
labor categories, (except administrative) require Secret clearance.  There is a requirement for 
Top Secret Clearance for Senior Test Engineers.  Administrative duties performed by the 
contractor will not require a clearance, but may require an investigation for Information 
Technology (IT) sensitive duties.  Specific security guidelines will be directed via DD-254 
Contract Security Classification Specification documents.   Clearances are required upon award 
of the contract. 
 
In performing this task order, the Contractor shall receive and generate classified material; be 
authorized to use the services of Defense Technical Information Center (DTIC) or other 
secondary distribution center; have a Tempest requirement; have Operations Security (OPSEC) 
requirements; and be authorized to use the Defense Courier Service.    
 
In performing this task order, the Contractor shall receive and generate classified material; be 
authorized to use the services of Defense Technical Information Center (DTIC) or other 
secondary distribution center; have a Tempest requirement; have Operations Security (OPSEC) 
requirements; and be authorized to use the Defense Courier Service.    

 
The following clause is incorporated. 

 
FAR 52.204-9, Personal Identity Verification of Contractor Personnel. (Jan 2011) 
(a) The Contractor shall comply with agency personal identity verification procedures 
identified in the contract that implement Homeland Security Presidential Directive-12 
(HSPD-12), Office of Management and Budget (OMB) guidance M-05-24, and Federal 
Information Processing Standards Publication (FIPS PUB) Number 201.  

http://www.section508.gov/index.cfm?FuseAction=Content&ID=12
http://www.access-board.gov/508.htm
http://www.w3.org/WAI/Resources
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(b) The Contractor shall insert this clause in all subcontracts when the subcontractor is 
required to have physical access to a federally-controlled facility or access to a Federal 
information system.  
 

The following clause is incorporated by reference. 
 
FAR 52.222-54, Employment Eligibility Verification (E-verify),  (Jan 2009) (Aug 2013) 
 

8.10.1   Access to Government Systems.   In accordance with DoD Directive Number 7045.14, 
dated 21 November 2003, Contractors are not allowed access to any DoD system including the 
Planning, Programming, and Budgeting System (PPBS) without explicit authorization of a 
relevant Government official, and that is based on a need-to-know basis only.  Individuals 
getting access must have the appropriate clearance for access to a particular system. 
 
8.11 Task Order Funding:   Incremental Funding –Time and Material:  It is anticipated that 
this task order will be incrementally funded.  If incrementally funded, funds shall be added to the 
contract/order via a unilateral modification as the funds become available.  The contractor shall 
not perform work resulting in charges to the Government that exceed obligated funds.   

 
The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe 
that the costs it expects to incur under this contract in the next sixty (60) days, when added to all 
costs previously incurred, will exceed 75 percent of the total amount so far allotted to the 
contract/order by the Government. The notice shall state the estimated amount of additional 
funds required to continue performance of the contract/order for the specified period of 
performance or completion that task.  

 
Sixty days (60) before the end of the period specified in the Schedule, the Contractor shall notify 
the Contracting Officer in writing of the estimated amount of additional funds, if any, required to 
continue timely performance under the contract or for any further period specified in the 
Schedule or otherwise agreed upon, and when the funds will be required.  

 
The Government is not obligated to reimburse the contractor for charges in excess of the 
contract/order funded amount and the contractor is not obligated to continue performance or 
otherwise incur costs that could result in charges to the Government in excess of the obligated 
amount under the contract/order. 

 
The following clauses are incorporated by reference. 

 
FAR 52.232-18, Availability of Funds.  (Apr 1984) 

 
DFARS 252.232-7007, Limitation of Government Obligation (Apr 2014) 

 
DFAR 252.209-7999 Class Deviation - Representation by Corporations Regarding an 

Unpaid Delinquent Tax Liability or a Felony Conviction under any Federal Law 
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8.11.1   It is anticipated that this severable Firm Fixed Price task (PWS 3.14) will be 
incrementally funded. 
 

(a) Contract line item * is incrementally funded. The sum of $* is presently available for 
payment and allotted to this contract. An allotment schedule is contained in paragraph 
(j) of this clause. 

(b) For item(s) identified in paragraph (a) of this clause, the contractor agrees to perform 
up to the point at which the total amount payable by the Government, including 
reimbursement in the event of termination of those item(s) for the Government’s 
convenience, approximates the total amount currently allotted to the contract. The 
contractor is not authorized to continue work on those item(s) beyond that point. The 
Government will not be obligated in any event to reimburse the contractor in excess 
of the amount allotted to the contract for those item(s) regardless of anything to the 
contrary in the clause entitled “Termination for Convenience of the Government.” As 
used in this clause, the total amount payable by the Government in the event of 
termination of applicable contract line item(s) for convenience includes costs, profit, 
and estimated termination settlement costs for those item(s).  

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this 
clause, the contractor will notify the Contracting Officer in writing at least sixty days 
prior to the date when, in the contractor’s best judgment, the work will reach the point 
at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount then 
allotted to the contract for performance of the applicable item(s). The notification will 
state (1) the estimated date when that point will be reached and (2) an estimate of 
additional funding, if any, needed to continue performance of applicable line items up 
to the next scheduled date for allotment of funds identified in paragraph (j) of this 
clause, or to a mutually agreed upon substitute date. The notification will also advise 
the Contracting Officer of the estimated amount of additional funds that will be 
required for the timely performance of the item(s) funded pursuant to this clause, for 
a subsequent period as may be specified in the allotment schedule in paragraph (j) of 
this clause or otherwise agreed to by the parties. If after such notification additional 
funds are not allotted by the date identified in the contractor’s notification, or by an 
agreed substitute date, the Contracting Officer will terminate any item(s) for which 
additional funds have not been allotted, pursuant to the clause of this contract entitled 
“Termination for Convenience of the Government.” 

(d) When additional funds are allotted for continued performance of the contract line 
item(s) identified in paragraph (a) of this clause, the parties will agree as to the period 
of contract performance which will be covered by the funds. The provisions of 
paragraphs (b) through (d) of this clause will apply in like manner to the additional 
allotted funds and agreed substitute date, and the contract will be modified 
accordingly.  

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates 
indicated below, in amounts sufficient for timely performance of the contract line 
item(s) identified in paragraph (a) of this clause, the contractor incurs additional costs 
or is delayed in the performance of the work under this contract and if additional 
funds are allotted, an equitable adjustment will be made in the price or prices 
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(including appropriate target, billing, and ceiling prices where applicable) of the 
item(s), or in the time of delivery, or both. Failure to agree to any such equitable 
adjustment hereunder will be a dispute concerning a question of fact within the 
meaning of the clause entitled “Disputes.”  

(f) The Government may at any time prior to termination allot additional funds for the 
performance of the contract line item(s) identified in paragraph (a) of this clause.  

(g) The termination provisions of this clause do not limit the rights of the Government 
under the clause entitled “Default.” The provisions of this clause are limited to the 
work and allotment of funds for the contract line item(s) set forth in paragraph (a) of 
this clause. This clause no longer applies once the contract is fully funded except with 
regard to the rights or obligations of the parties concerning equitable adjustments 
negotiated under paragraphs (d) and (e) of this clause.  

(h) Nothing in this clause affects the right of the Government to terminate this contract 
pursuant to the clause of this contract entitled “Termination for Convenience of the 
Government.”  

(i) Nothing in this clause shall be construed as authorization of voluntary services whose 
acceptance is otherwise prohibited under 31 U.S.C. 1342.  

(j) The parties contemplate that the Government will allot funds to this contract in 
accordance with the following schedule: 

On execution of contract $ ________ 
(month) (day), (year) $ ________ 
(month) (day), (year) $ ________ 
(month) (day), (year) $ ________ 

 
 

8.12     Ceiling Price Notification:   If at any time the Contractor has reason to believe that the 
hourly rate payments and material costs that will accrue in performing this contract in the next 
succeeding thirty days (30), if added to all other payments and costs previously accrued, will 
exceed 85 percent of the ceiling price in the Schedule, the Contractor shall notify the Contracting 
Officer giving a revised estimate of the total price to the Government for performing this 
contract with supporting reasons and documentation. 
 
8.13     Reimbursable Costs.   The inclusion of reimbursable costs is a direct allocation of costs 
associated with support of this task order.   All reimbursable costs must be in conformance with 
the task order requirements and authorized by the COR/CR and the GSA Contracting Officer. 
 
8.13.1 Travel.  Travel may be required to fulfill the requirements of this task.  The contractor 
shall ensure that the requested travel costs shall not exceed what has been authorized in the task 
order.  Travel is to be reimbursed only in accordance with the Joint Federal Travel Regulations.   
 

a. Travel will be reimbursed at in accordance with the limitations set forth in FAR 
31.205-46. Profit shall not be applied to travel costs. Contractors may apply indirect 
costs to travel in accordance with the contractor’s usual accounting practices 
consistent with FAR 31.2.  
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b. A contractor-generated travel authorization request form shall be submitted to the 
COR/CR or GSA Contracting Officer for approval prior to beginning any travel. The 
form must identify the traveler’s name, travel dates, location(s), per diem rates, 
purpose of trip, all estimated expenses, and an estimate of the remaining travel funds 
after the travel being authorized is complete.  No travel shall be made without 
government COR/CR and CO authorization.  The contractor shall enter the travel 
request form via Action Memo into GSA’s web-based procurement system, IT-
Solutions Shop (ITSS) [https://portal.fas.gsa.gov] for approval.  .  

c.    Monthly invoices must have an electronic copy of the travel expense summary for 
travel charges incurred for the month.   The travel expense summary shall be a 
separate attachment from the invoice.  (See Attachment 2, Travel Expense Summary) 

d.   Locations and duration of travel cannot be established at this time.   
e.   The estimated travel budget is based on the estimated amount stated on the Funding   

Distribution Log referenced on the award document.  The travel budget estimates are 
as follows: 

 
The following are travel budgetary estimates for T&M:   

 
• Base Period:    $340,000.00      $446,858.51 
• Option Year One: $340,000.00,     $640,000.00  $677,064.56 
• Option Year Two: $340,000.00   

 
The following are travel budgetary estimates for FFP:   

 
• Base Period:    $75,000.00       
• Option Year One: $75,000.00    $40,000.00   
• Option Year Two: $75,000.00    $60,000.00  $80,000.00 

 
 

  8.14   Other Direct Cost (ODC):  ODCs are anticipated on this task order.  ODCs are 
categories of charges utilized by the contractor in the performance of the contract service.  
ODCs are ancillary in nature and integrally related to the contractor’s ability to perform the 
service being acquired, i.e., they must be necessary and integral for the overall service being 
performed and completion of the task.  ODCs cannot be the primary purpose of a task order.  
The ODC must satisfy the criteria expressed within the scope of the contract/task order.  ODCs 
must not duplicate cost covered in other areas of the contract.   

 
Prior to purchasing any materials, the contractor shall identify specific requirements to the COR 
and Contracting Officer, who will determine whether they are necessary and integral to the 
performance of the task.   

 
a. Prior to acquiring ODCs, the contractor shall submit a request form (in contractor 

format) via action memo in the GSA IT Solutions Shop (ITSS) web-based order 
processing system, to the COR and GSA Contracting Officer for verification and 
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approval. This form must identify the item(s) to be purchased, estimated cost(s), 
vendor, and reason for purchase.  

b. The GSA Contracting Officer will establish a not-to-exceed ODC ceiling and 
determine the fair and reasonableness of the proposed price/prices. Pursuant to FAR 
16.601(b)(2), materials are to be provided at actual cost except as provided for in 
FAR 31.205-26(e) and (f). 

c. In some instances, a task order modification may be required to acquire the ODC. In 
that situation, the ODC may not be purchased prior to award of the modification.  

The following are ODC budgetary estimates:   
 

• Base Period:   $1,350,273.90   $589,196.04 
• Option Year One:$1,350,273.90 $1,704,493.26,  $1,694,493.26, $1,044,703.36  
• Option Year Two: $1,350,273.90  $1,205,273.90 

 

Sustainable Acquisition FAR Clause Citations: 
FAR Subpart 52.223-1 – Biobased Product Certification – Products 
FAR Subpart 52.223-2 – Affirmative Procurement of Biobased Products Under 
Service and Construction Contracts 
FAR Subpart 52.223-4 – Recovered Material Certification 
FAR Subpart 52.223-9 – Estimate of Percentage of Recovered Material  Content for 
EPA Designated Items 
FAR Subpart 52.223-15 – Energy Efficiency 
FAR Subpart 52.223-16 – IEEE 1680 Standard for the Environmental Assessment for 
the Environmental Assessment of Personal Computer Products 

 
8.14.1 G&A:  If applicable, the contractor shall identify the G&A and cost associated with 
individual ODCs. The contractor shall maintain calculations of available contract dollars 
budgeted and reflect G&A and reimbursable ODC line items separately in the monthly financial 
reports.  The application of G&A on ODCs must be in accordance with a contractor’s cost 
accounting standards and disclosure statements.   
 
8.15     Training 
 

Training of contractor employees assigned to this task order shall be performed at the   
contractor’s own expense, with these exceptions: 

 
• The Government has given prior approval for training to meet special 

requirements that are peculiar to the environment and/or operations. 
 

• Limited contractor employee training may be authorized if the Government 
changes hardware or software during the performance of this task order, and it is 
determined to be in the best interest of the Government. 
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• The Government will not authorize contractor employees training to attend 
seminars, symposiums, or other similar conferences unless the GSA Contracting 
Officer or designee certifies and approves that attendance is mandatory for the 
performance of the task requirements. 

 
In the event that the Government has approved and paid for contractor employee training, 
reimbursement shall not be authorized for costs associated with re-training replacement 
individual(s) should the employee(s) terminate from this task order. Costs that are not 
authorized include, but are not limited to; labor, travel, and any associated re-training 
expenses.  
 

For reimbursable training cost a contractor-generated training authorization request 
form shall be submitted via an Action Memo through GSA’s web-based IT Solutions 
Shop (ITSS) to the CR/COR or GSA Contracting Officer for approval prior to 
beginning any training.  No training shall be taken without government CR/COR or 
GSA Contracting Officer authorization.  The form must identify the trainee’s name, 
training dates, location(s), purpose of training, and an estimate of the remaining 
training funds after the training being authorized is complete.   
 
In the event that reimbursable training is requested, a modification will be required to 
establish budgetary cost estimates for the training.  Therefore, no training will be 
authorized until training budget has been added to the task order via modification. 

 
The following are budgetary training estimates:   

 
• Base Period:    $0.00 
• Option Year One: $0.00  $10,000.00 
• Option Year Two: $0.00   

 
 
9.0    Monthly Task Status Report (MTSR). This report shall detail task specific information 
by calendar month. The report shall be submitted by the tenth (10th) business day following the 
close of each month.   The report shall be submitted in the GSA’s electronic Web-Based Order 
Processing System (currently ITSS).    
 
Monthly Status Report (MSR):  The MSR shall contain the following information: 
 

• Brief description of requirements; 
• Brief summary of accomplishments during the reporting period and significant 

events regarding the task order; 
• Deliverables submitted or progress on deliverable products; 
• Any current or anticipated problems; and, 
• Brief summary of activity planned for the next reporting period. 
 

The MSR shall include labor charges for actual hours worked and ODC Items, which are 
authorized in the task (e.g., travel, training, material etc.).  Charges shall not exceed the 
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authorized cost limits established for labor and ODC Items.  The government will not pay 
any unauthorized charges.  Original receipts, travel vouchers, etc. completed in 
accordance with Government Travel Regulations shall be maintained by the contractor to 
support charges other than labor hours and made available to Government auditors upon 
request. 

 
The MSR shall include the following: 
 

• Labor hours for each skill level category (specify the contractor employee name 
and SL); 

• Total labor charges for each skill category; 
• ODC Items.  (ODC Items must be individually itemized and specified by each 

individual category). (i.e. travel and per diem, training, security check fees, 
commodities, etc); 

• Total ODC Item charges (G&A included - if allowed); and, 
• Total monthly charges. 
Note: Travel charges must include the traveler’s name, dates of travel, destination, 
purpose of travel and cost for each trip. 

 
10.0 Reporting Executive Compensation and First-Tier Subcontract Award: Unless 
otherwise directed by the contracting officer, reporting must occur by the end of the month 
following the month of award of a first-tier subcontract with a value of $25,000 or more, ( and 
any modifications to these subcontracts that change previously reported data).  Reporting on 
first-tier subcontracts is done at the Federal funding accountability and Transparency Act 
Subaward Reporting system (FSRS) at http://www.fsrs.gov.   
 
Reporting on executive compensation is done at the Central Contractor Registration at 
http://www.ccr.gov.  Reporting on executive compensation occurs by the end of the month 
following the month of a contract award, and annually thereafter.  The contractor shall report 
the names and total compensation of each of the five most highly compensated executives for 
the contractor’s preceding fiscal year. 

 
The contractor shall refer to the following clause incorporated by reference for exceptions and 
further guidance. 

 
 FAR 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards   

(July 2013) 
 
11.0 CONTRACTOR MANPOWER REPORTING  
 
Section 2330a  of title 10, United States Code (10 USC 2330a), requires the Secretary of 
Defense to submit to Congress an annual inventory of contracts for services performed during 
the prior fiscal year for or on behalf of the Department of Defense (DoD). The inventory must 
include the number of contractor employees using direct labor hours and associated cost data 
collected from contractors. 

http://www.fsrs.gov/
http://www.ccr.gov/
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 The prime contractor shall report all contractor labor hours and cost data (including 
subcontractor labor hours and cost data) required for performance of services provided under this 
contract.  The prime contractor is required to completely fill in all required data fields in 
accordance with the contractor’s user guide instructions found at http://www.ecmra.mil. 
 
Reporting inputs will be for the labor executed during the period of performance for each 
Government fiscal year (FY), which runs 1 October through 30 September for the life of the 
contract.  While inputs may be reported any time during the FY, all data shall be reported no 
later than 31 October* of each calendar year.  Contractors may direct questions to the CMRA 
help desk. 
 

*Reporting Period:  Contractors are required to input data by 31 October of each year.   
 
Uses and Safeguarding of Information:   Information from the secure web site is considered to be 
proprietary in nature when the contract number and contractor identity are associated with the 
direct labor hours and direct labor dollars.  At no time will any data be released to the public with 
the contractor name and contract number associated with the data. 
 
User Manuals:  Data for Air Force service requirements must be input at the Air Force CMRA 
link.  However, user manuals for government personnel and contractors are available at the 
Army CMRA link at http://www.ecmra.mil.   
 
12.0   Invoices and Payment Information.  
 
12.1 Payment Information. The Contractor shall provide the following payment information 

for GSA use. It must be an exact match with the information under the Task Order 
number in the ITSS Contract Registration AAS Business Systems (AASBS) (not the 
Contractor’s company or individual representative’s registration) as well as with the 
information under the Contractor’s DUNS number in the System for Award Management 
(SAM) [http://www.SAM.gov]. Mismatched information will result in rejected purchase 
orders and payments. 

a. Company Name – Legal Business Name and DBA (Doing Business As) 
Name 

b. Mailing Address – Contact and Address Information 
c. Remittance Address – Remit To Address Information 
d. Employer’s Identification Number – Federal Tax ID 
e. DUNS (Data Universal Numbering System) 

The contractor’s information in the System for Award Management (SAM), 
http://www.SAM.gov.  (If you had an active record in CCR, you have an active record in SAM), 
must always match the contractor’s information in AASBS GSA’s electronic Web-Based Order 
Processing System (currently ITSS).  Incorrect or non-matching information is the contractor’s 
responsibility and will result in rejected invoices or other similar delays in payment. 

 
An award cannot be made if the information in ITSS AASBS does not exactly match with the 
information in the SAM. 

http://www.ecmra.mil/
http://www.ecmra.mil/
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12.2 Invoice Information. The Contractor shall provide the following information on each 

invoice submitted to ITSS and GSA’s finance center.   The contractor shall provide the 
following information on each invoice submitted to the Central Invoice Service (CIS), 
which is available through GSA’s AAS Business Systems (AASBS) portal, 
https://portal.fas.gsa.gov. 

 
 

a. Invoice Number – do not use any special characters; ITSS AASBS and the 
invoice must match 

b. ACT Number from GSA Form 300, Block 4 
c. GSA Task Order Number – must match ITSS AASBS 
d. Contract Number from GSA Form 300, Block 3 
e. Point of Contact and Phone Number 
f. Remittance Address 
g. Period of Performance for the billing period 
h. Charges, identified by deliverable or line item(s), with a narrative description 

of the service performed. Labor (overtime), reimbursable costs, and other 
charges (e.g., G&A) must be broken out as follows: 
• Skill Level Number, Associated Skill Level Name, and Employee Name 
• Actual Hours Worked During the Billing Period 
• Travel itemized by individual and trip; backup information is required to 

substantiate the traveler’s name, dates of travel, destination, purpose of 
travel and cost (airfare, lodging, per diem and other expenses) for each 
trip. This information must be provided in sufficient detail to allow 
verification of JTR compliance  

• ODC items itemized by specific item and amount  
i. Prompt Payment Discount, if offered 
j. Total Invoice Amount – must match the acceptance information posted in 

ITSS AASBS and cannot exceed the current funding allotted to the Task 
Order or the overall Task Order ceiling. 

 
12.3 Invoice Submittal.  

The contractor shall submit invoices, no later than five (5) workdays after acceptance by 
the Government of the product, service, and/or cost item.  The contractor shall submit 
invoices electronically to the Central Invoice Service (CIS), which is available through 
GSA’s AAS Business Systems (AASBS) portal, https://portal.fas.gsa.gov.  The payment 
information must satisfy a two-way match (AASBS and SAM, https://www.sam.gov) for 
the invoice to be successfully processed for payment. The Client Representative and GSA 
Customer Account Manager must approve the invoice in AASBS prior to payment. 

 

(a) Invoices must be submitted via the IT Solutions website (ITSS) (portal.fas.gsa.gov) 
for acceptance and evaluation and to GSA Finance simultaneously, not later than five (5) 
workdays after acceptance by the Government of the product, service, and/or cost item.  
In the absence of Government acceptance of services within thirty (30) days, the 

https://portal.fas.gsa.gov/
https://portal.fas.gsa.gov/
https://www.sam.gov/
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contractor shall submit an invoice.  Invoice submission must be to GSA Finance website, 
http://www.finance.gsa.gov/.   If your invoice is not submitted into ITSS and GSA 
Finance, the invoice WILL be rejected.  For assistance submitting to the GSA Finance 
website, see the section on Vendor Express & Obtain password for email notification. 
The Final invoice must be marked "FINAL". To obtain invoice payment status, please 
call 817-978-2408 or access the website at http://www.finance.gsa.gov. 

The original invoice shall be submitted electronically to the finance center web site 
(http://www.finance.gsa.gov).  

Invoice submissions received via hardcopy will automatically be rejected and require the 
vendor to re-submit electronically. 

 (b)  The invoice information posted in ITSS must match the invoice information 
submitted to GSA’s finance center to initiate a receiving report.  

 
 (c)  The payment information must satisfy a three-way match (ITSS, GSA finance center, 

and CCR) for the invoice to be successfully processed for payment.  
 
12.3.1     If the contractor submits a revised invoice, the revised invoice must include: 1) a 

unique invoice number, 2) a brief explanation, and 3) a cross-reference to any previous 
invoice submittals for tracking purposes and avoiding duplication. An original invoice 
number may be made unique by appending the letter “R” plus a number to it. For 
example, INV12345 (original) becomes INV12345R1 (revised). If this invoice were to 
be submitted a second time, the invoice number would be INV12345R2. This pattern can 
be repeated as needed.  

 
12.3.2    Copies of receipts, travel vouchers, etc., that have been completed in accordance with 

Government Joint Federal Travel Regulations (JFTR) must be attached to the invoice to 
support charges for other than employee labor hours. Original receipts shall be 
maintained by the contractor and made available to Government auditors upon request.  

 
12.3.3     Reimbursable costs must not exceed the limit(s) specified in the task order. The 

Government will not pay charges that are not specifically identified in the task and 
approved, in advance, by the Government.  

 
12.3.4     Invoices for final payment must be so identified and submitted within 60 days from 

task completion. No further charges are to be billed. The Contractor shall request an 
extension for final invoices that may exceed the 60 days from GSA. 

 
 

PROVIDING ACCELERATED PAYMENT TO SMALL BUSINESS SUBCONTRACTORS, 
(DEVIATION) (AUG 2012) 

 
(a)  Upon receipt of accelerated payments from the Government, the contractor is 
required to make accelerated payments to small business subcontractors to the maximum 

http://www.finance.gsa.gov/
http://www.finance.gsa.gov/
http://www.finance.gsa.gov/
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extent practicable after receipt of a proper invoice and all proper documentation from 
the small business subcontractor. 
(b)   Include the substance of this clause, including this paragraph (b), in all subcontracts 
with business concerns. 
(c) The acceleration of payments under this clause does not provide any new rights under 
the Prompt Payment Act. 

 
The following clauses are incorporated by reference. 

FAR 52.212-4, Contract Terms and Conditions—Commercial Items, Alternate I (May 
2014) 
FAR 52.216-31, Time and Materials/Labor Hour Proposal Requirements—Commercial 
Item Acquisition (FEB 2007) 

 
12.4 Payment Schedule.  

• Time & Material:  The Contractor shall invoice for work performed the prior 
month.  The invoice shall be submitted no later than five (5) workdays after 
acceptance by the Government of the product, service, and/or cost item.  In the 
absence of Government acceptance of services within thirty (30) days, the 
contractor shall submit an invoice. 

• Firm-Fixed-Price - A payment schedule will be established after award of the 
contract.  The contractor shall provide a proposed payment schedule within ten 
(10) calendar days after award.  Invoice submission shall be in accordance with 
accepted payment schedule.  FFP Awarded Ceiling Payment Schedule as follows: 
 

                         Base Year 
Payment 
No. 

Scheduled 
Payments for 
Month of  

Scheduled 
Payment Amount 

Revised 
Payment 
Amount 

1 July - 2014 $69,148.75  
2 Aug - 2014 $69,148.75  
3 Sept – 2014 $69,148.75  
4 Oct - 2014 $69,148.75  
5 Nov - 2014 $69,148.75  
6 Dec - 2014 $69,148.75  
7 Jan - 2015 $69,148.75  
8 Feb - 2015 $69,148.75  
9 Mar - 2015 $69,148.75  
10 Apr - 2015 $69,148.75  
11 May - 2015 $69,148.75   $5,546.26 
12 Jun - 2015 $69,148.75 $62,898.75 

 
      Option Year One FFP Payment Schedule 

Payment 
No. 

Scheduled 
Payments for 
Month of  

Scheduled 
Payment 
Amount 

Revised 
Payment 
Amount M38 
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1 July - 2015 $65,104.03  
2 Aug - 2015 $65,104.03  
3 Sept – 2015 $65,104.03  
4 Oct - 2015 $65,104.03  
5 Nov - 2015 $65,104.03  
6 Dec - 2015 $65,104.03  
7 Jan - 2016 $65,104.03  
8 Feb - 2016 $65,104.03  
9 Mar - 2016 $65,104.03  
10 Apr - 2016 $65,104.03 $179,838.71 
11 May - 2016 $65,104.03 $179,838.71 
12 Jun - 2016 $65,104.03 $179,838.71 

 
 

Option Year Two FFP Payment Schedule 
Payment 
No. 

Scheduled 
Payments for 
Month of  

Scheduled 
Payment 
Amount 

1 July - 2016 $119,350.10 
2 Aug - 2016 $119,350.11 
3 Sept – 2016 $119,350.10 
4 Oct - 2016 $119,350.10 
5 Nov - 2016 $119,350.11 
6 Dec - 2016 $119,350.10 
7 Jan - 2017 $119,350.10 
8 Feb - 2017 $119,350.10 
9 Mar - 2017 $119,350.11 
10 Apr - 2017 $119,350.10 
11 May - 2017 $119,350.10 
12 Jun - 2017 $119,350.11 

 
 
13.0   Task Order Closeout. After the final invoice has been paid the Contractor shall furnish a 
completed and signed Release of Claims (GSA Form 1142) to the Contracting Officer. This 
Release of Claims is due within fifteen (15) calendar days of final payment. Order close-out will 
be accomplished within the guidelines set forth in FAR Part 4, Administrative Matters, and FAR 
Pat 42, Contract Administration and Audit Services, specifically utilizing FAR 42.708, Quick-
Closeout Procedures. 
 
14.0 Incorporated Clauses by Reference.   

CLAUSE 
NUMBER 

TITLE DATE 

52.227-23  Rights To Proposal Data (Technical) JUN 1987 
52.243-7 Notification of Changes APR 1984 
52.244-2 Subcontracts OCT 2010 
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15.0    Attachments 

1. Government Furnished Property List dated 07/26/2016 
2. Travel Expense Summary 
3.  DD254 
4. Contract Action Request (CAR) Sample Form 

 
16.0   Contract Action Request.  A Contract Action Request (CAR) document will be issued 

for every 96TW/TSSQ approved/funded project(s).  All funding and project direction will 
be managed through the CAR.  The CAR is a tool for funding planning and requirements 
validation of the Government needs.  See attached sample CAR form. 

 
17.0 Workload History. Historical records are provided as a workload estimate only.  This 

estimate is the Government’s estimated workload and is not intended to be binding on 
either party or to be the only possible solution to the requirements.  This is a 
performance-based acquisition so offers may vary with respect to the labor mix (labor 

52.237-3 Continuity of Services JAN 1991 
252.204-7000 Disclosure of Information  AUG 2013 
252.204-7003 Control of Government Personnel Work Product APR 1992 
252.204-7005 Oral Attestation of Security Responsibilities  NOV 2001 
252.209-7001 Disclosure of Ownership or Control by the 

Government of a Terrorist Country 
JAN 2009 
 

252.209-7002 Disclosure of Ownership or Control by a Foreign 
Country 

 Jun 2010 

252.209-7004 Subcontracting with Firms That Are Owned or 
Controlled by the Government of a Terrorist 
Country that is a State Sponsor of a Terrorism 

 
DEC 2014 

252.225-7043 Antiterrorism/Force Protection Policy for Defense 
Contractors Outside the United States  

MAR 2006 

252.227-7016 Rights in Bid or Proposal Information  JAN2011 
252.227-7019 Validation of Asserted Restrictions – Computer 

Software 
SEPT 2011 

252.228-7001 Ground and Flight Risk JUN 2010 
   
   
FAA Part 91-313 General Operating and Flight Rules  
DFARS 252.209-
7999 

Representation by Corporations Regarding an 
Unpaid Delinquent Federal Tax Liability or a 
Felony Conviction under any Federal Law 
(DEVIATION)  

 
MAY 2014 
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categories/skill levels) and level of effort quoted. However, an offeror whose quote 
significantly deviates (more or less than 5% of the estimated total hours), from this 
workload projection shall provide a rationale in its quote for the significant deviation. 

 
 
 
           Firm Fixed Price                                          Base Year 
             Labor Category                                         Estimated Hours 
Application Systems Analyst (Journeyman)  2010 
Applications Systems Analyst (Senior)  2840 
Hardware Engineer (Senior)  370 
Test Engineer (Senior) 980 
Test Engineer (Journeyman) 1860 
          Total (FFP Labor) (PWS 3.14) 8060 
 
                                 Base  Year 

LABOR CATEGORY 

Estimated 
Number of 

Hours 
Adminstration/Clerical (Entry Level)  498 
Application Systems Analyst (Entry-level)  487 
Application Systems Analyst (Journeyman)  9500 
Applications Systems Analyst (Senior)  3840 
Applications Developer (Master) 5765 
Applications Developer (Entry-level)  48 
Applications Developer (Journeyman)  96 
Applications Developer (Senior)  282 
Business Process Consultant  7100 
Business Systems Analyst  5011 
Enterprise Architect 2400 
ERP Business/Architectural Specialist 450 
Computer Scientist  107 
Data Warehousing Specialist (Entry-level) 990 
Database Specialist (Entry-level)  20 
Financial Analyst  475 
Graphics Specialist  475 
Hardware Engineer (Senior) 5350 
Hardware Engineer (Journeyman) 4489 
Info Assurance/Security Spec (Journeyman)  475 
Network Specialist (Journeyman)  89 
Network Specialist (Senior)  213 
Program Manager 2250 
Project Manager 5760 
Quality Assurance Spec. (Journeyman) 761 
Quality Assurance Specialist (Senior)  156 
Quality Assurance Specialist (Master)  11 
Research Analyst 286 
Strategic/Capital Planner  69 
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Subject Matter Expert (Journeyman)  11788 
Subject Matter Expert (Master)  7655 
Subject Matter Expert (Senior)  8330 
Systems Engineer  9292 
Test Engineer (Senior) 16557 
Test Engineer (Journeyman) 6760 
Technical Editor 5786 
Training Specialist (Journeyman) 1440 
Voice/Data Comm Engineer (Journeyman)  1964 
Voice/Data Comm Engineer (Senior)  511 
Total: 127,536 
Travel  $340,000.00 
ODC:  Material  $1,350,273.90 
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CONTRACT DATA REQUIREMENTS LIST 

(1 Data Item) 

Form Approved 

OMB No. 0704-0188 
 CR1499 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and revi     
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information O    
1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.     

to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

0002AA B TDP      TM      OTHER 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C4ISR Technical, Engineering Research, 
And Sustainment Support 

s 

  

1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE   
   

B001 Technical Report – Study/Services Engineering and Analysis Support     
4. AUTHORITY (Data Acquisition Document 

No.) 
5. CONTRACT REFERENCE 6. REQUIRING OFFICE   

   
 

DI-MISC-80508A PWS  Para C1-C-14 Government Task Leader    
7.  DD 250 REQ 9.DIST 

STATEMENT    
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST  
SUBMISSION 

14.  DISTRIBUTION   
 

LT  MONTHLY See Blk 16  b.  COPIES 

  
  

8. APP CODE  11. AS OF DATE 13.  DATE OF 
SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE   
Draft 

Final 

  See Blk 16. 2 DARC    
  
Reg 

  
Repro 

16. REMARKS: 
Contractor format is acceptable. 

 
Blk 8:  Data Acquisition Document (DAD) for reference only.  Contractor format 
acceptable.  Approval shall be for format and technical content.  The Government 
will review each initial submittal and comment within 10 days after receipt.  All 
Government comments shall be incorporated into the subsequent submittal. 
 
Blk 12:  Initial submittals are due within 15 days after receipt of GFI. 
 
Blk 13:  "DARC" means "Days After Receipt of Government Comments". 
 
Blk 14:  Reproducible copy shall be submitted electronically in accordance with 
the basic contract. 

 

Government Task Leader 
 

96th TSSQ 
 

  1 0 
 

1  
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CONTRACT DATA REQUIREMENTS LIST 

(1 Data Item) 

Form Approved 

OMB No. 0704-0188 
 CR-1499 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and revie     
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Op    
1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  S     
the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 0002AB  B    TDP      TM      OTHER  
D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

  C4ISR Technical, Engineering 
Research, And Sustainment Support  

 

  

1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE   
  

 

B002 Presentation Materials Presentation Agenda/ Presentation Materials     
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE   

 
 

 
 

DI-ADMIN-81373   PWS Para 4.14 Government Task Leader     
7.  DD 250 REQ 9.DIST 

STATEMENT    
REQUIRED 

10. 
FREQUENCY 

12. DATE OF 
FIRST  
SUBMISSION 

14.  DISTRIBUTION   
 

 LT    AS 
REQ 

ASREQ   
b.  COPIES 

  
 

8. APP CODE   11. AS OF 
DATE 

13.  DATE OF 
SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE   
Draft 

Final 

   ASREQ ASREQ     
  
Reg 

  
Repro 

16. REMARKS:       
Contractor format is acceptable. 
 
The Contractor shall be required to submit material and 
present Agenda for all conferences and meetings with 
government personnel to the Government Task Leader, 
46th TW no later than 5 days prior to scheduled 
meeting/conference or presentation. 
 
The Government PC will return any comments, changes, 
or agenda updates to the contractor no later than 2 days 
prior to scheduled meeting or presentation 
 
All changes incorporated will be prepared no later than 1 
day prior to meeting. 
  
The contractor shall be required to allow government 
review of all presentation material for conferences and 
meeting with government personnel.   
 
Modification to this timeframe shall be coordinated with 
the appropriate Government contact. 
  

 Government Task 
Leader 
 
96th TSSQ 
 
 

  1 0 
 

1  
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General Services Administration 
Federal Acquisition Service 
Assisted Services Division 
Southeast Sunbelt Region 

 
PERFORMANCE WORK STATEMENT 

 
Task Title:  C4ISR Technical, Engineering Research, and Sustainment Support 

 
Task Order No:  ID04140015 

Date:   February 25, 2014  March 6, 2014 
 

PWS Version 2 
  Correction of hours in PWS, paragraph 17.0 Workload History 

 
 

1.0       Introduction. Work is to be accomplished for USAF, Air Force Materiel Command 
(AFMC) 96th Test System Squadron (96 TSSQ) herein referred to as the Client, through 
the General Services Administration (GSA), Federal Acquisition Service (FAS), Assisted 
Acquisition Services Division, Southeast Sunbelt Region. The 96th TSSQ executes 
developmental test and evaluation (T&E) enabling the Warfighter to put weapons on 
target in all battlespace media. 

 
1.1       Points of Contact: 

 
GSA Senior Contracting Officer (SCO) 
Name:  Leigh Ann Gunter 
Address:  700 S. Palafox St., Suite 125  
City, State, Zip:  Pensacola, FL  32502 
Phone: (850) 307-7615  
E-mail:  leigh.gunter@gsa.gov   
 
GSA Senior Project Manager  
Name:  Joann Cox   
Address:  700 S. Palafox St., Suite 125  
City, State, Zip:  Pensacola, FL  32502 
Phone:  (850) 435-3125  
E-mail:  joann.cox@gsa.gov   
 
Client Representative (CR) 
Name:  Jason Lucas 
Org.: USAF AFMC 96th TW/TSSQ   
Address:  308 West D Ave, Bldg. 260, Suite 220  
City, State, Zip:  Eglin AFB, FL  32542 
Phone:  (850) 882-8028 
E-mail:  jason.lucas@eglin.af.mil 

mailto:jason.lucas@eglin.af.mil
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 Alternate Client Representative (ACR) 

Name: Captain Ryan Hart 
Org.: USAF 412 EWG  
Address:  308 West D Ave, Bldg. 260  
City, State, Zip:  Eglin AFB, FL  32542 
Phone:  (850) 882-7031 
E-mail: ryan.hart@eglin.af.mil  
 

1.2       Background:  The 96th Test Wing (96th TW), Eglin AFB, Fla., is the test and evaluation 
center for Air Force air-delivered weapons, navigation and guidance systems, Command 
and Control systems, and Air Force Special Operations Command systems. The wing 
provides expert evaluation and validation of the performance of systems throughout the 
design, development, acquisition, and sustainment process to ensure the warfighter has 
technologically superior, reliable, maintainable, sustainable and safe systems. The 96th 
TW performs developmental test and evaluation across the complete system life cycle for 
a wide variety of customers including: Air Force Systems Program Offices, the Air Force 
Research Laboratory, logistics and product centers; major commands; other DoD services 
and U.S. government agencies (Department of Transportation, NASA, etc.); foreign 
military sales; and private industry. 

 
The 96th TW executes developmental test and evaluation enabling the warfighter to put 
weapons on target in all battlespace media while also providing support for all other 
Team Eglin missions as the installation host wing. Eglin deploys combat ready forces 
while delivering full spectrum support to the DoD's largest, most dynamic Air Force 
Installation. 

 
1.3 Objective:  To obtain contractor support for Command, Control, Communications, 

Computers, Intelligence, Surveillance, and Reconnaissance (C4ISR) and Net Centric 
technical, engineering, and research management support for associated Information 
Technology (IT) activities within the 96th TW, headquartered at Eglin Air Force Base, 
Florida.   

 
1.4 Task Order Type:   
 Time and Material, Performance Based, Severable, Incrementally Funded 
 
1.5       Period of Performance.  The task order will have a base year with two twelve month   

option years.  The performance period is as follows: 
 
  Base Year:        Date of award – 06/30/2015 
  Option Year 1:  07/01/2015 – 06/30/2016 
             Option Year 2:  07/01/2016 – 06/30/2017    
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FAR 52.217-8, Option to Extend Services. (Nov 1999) 
The Government may require continued performance of any services within the limits and 
at the rates specified in the contract. These rates may be adjusted only as a result of 
revisions to prevailing labor rates provided by the Secretary of Labor. The option 
provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by 
written notice to the Contractor within thirty (30) calendar days of the end of the task 
order.  
 
FAR 52.217-9, Option to Extend the Term of the Contract. (Mar 2000) 
(a) The Government may extend the term of this contract by written notice to the 
Contractor within thirty (30) calendar days before the contract expires; provided that the 
Government gives the Contractor a preliminary written notice of its intent to extend at 
least sixty (60) calendar days before the contract expires. The preliminary notice does 
not commit the Government to an extension.  
(b) If the Government exercises this option, the extended contract shall be considered to 
include this option clause.  
(c) The total duration of this contract, including the exercise of any options under this 
clause, shall not exceed 3 years. 
 
The following clause is incorporated by reference. 
 
FAR 52.217-5, Evaluation of Options (Jul 1990) 

 
2.0 Scope.  Provide Command, Control, Communications, Computers, Intelligence, 

Surveillance, and Reconnaissance (C4ISR) and Net Centric technical, engineering, and 
research management support for associated Information Technology (IT) activities 
within the 96th TW, headquartered at Eglin Air Force Base, Florida.  This includes 
systems engineering support for development, prototyping, sustainment, test and 
evaluation, and technology transition of C4ISR, Digital Video Exploitation and Analysis, 
3D Visualization, Sensors and associated communications systems and networks 
associated with meeting joint forces mission requirements.   Additionally, the Contractor 
shall assist in the management and systems engineering for Net Centric Warfare (NCW) 
support to the Joint Gulf Range Complex.  The goal of the organization’s work is to 
rapidly mature and transition technologies with proven utility to military operational 
organizations by examining ways to develop, sustain and improve these systems utilizing 
Knowledge Management principles.  This PWS is intended to provide enhanced network 
centric capabilities to the Joint Gulf Range Complex through the 96th TW and other 
organizations. 

 
 The Contractor shall provide C4ISR and NCW Warfare technical and support for Joint 

Gulf Range Complex modernization initiatives and operations process enhancement. 
Major initiatives include: 

 



  
 

 

  
Page 4 of 36 

 
  

• Network Centric Operations – Joint Test Environment (NCO-JTE) 
• Net Centric Weapons T&E Environment 
• Joint World Database/Portable Source Initiative 
• Offshore Test and Training  
• JUO Integrated L-V-C Tactical-to-Operational Test & Training Capability 

(JILT3C) 
• Air Force Special Operations Command Flight Testing and Functional Test 

Flights 
• Advanced Projects Program Office Initiative 
• Directed Energy 
• Atlantic Fleet Joint Naval Training Initiative 
• Inter-Organizational and Intra-Organizational Knowledge Management 

Initiatives  
• Joint Test and Evaluation  
• Coalition Forces Support Test & Training  

 
3.0 Performance Requirements  
 
3.1       Provide Technology Insertion Technical Support.   
 
3.1.1    The Contractor shall provide support to C4ISR and NCW system technology insertion 
initiatives including transfer of existing and emerging technologies from current programs and 
systems to emerging systems.   
 
3.1.2    The Contractor shall provide technical support for development of acquisition 
documentation such as Analysis of Alternatives (AoA), cost benefit analysis, Capability 
Development Documents (CDD), and Concept of Operations (CONOPS) associated with 96th 
TW technology transfer efforts. To that end, the Contractor shall:  provide assessments of 
advanced programs, emerging technology, and innovation technology applications in support of 
technology transition; identify, exploit and manipulate current and emerging technologies; 
implement advanced communication systems to improve flow of voice and data communication; 
implement advanced information systems to aid  the quick collection and dissemination of 
critical information; provide expert level analysis and assessment of C2 systems and other 
emerging technical efforts; deploy to support operations at exercises, demos, or real world events; 
and participate in planning and transition meetings.  Provide software support using DISA 
software for the Naval Systems Warfare Center (NSWC) Deployable Joint Command and Control 
(DJC2) Test Program. 
 
3.1.3   The contractor shall provide sustainment support to the BETSS-C program at Night 
Vision - Reconnaissance Surveillance & Target Acquisition (NV-RSTA) Office (PM NV RSTA) 
in the form of CONUS and OCONUS technical support, program management support, 
reference imagery database development, bug fix and update development, SGS v2.2.1 and 
v2.2.2, spares and the SGS Laptop. 
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3.1.4   The contractor shall support the Gulf Range partner, NSWC PCD, in their efforts 
associated with several urgent need programs with unique customers/sponsors and classified 
missions.  Programs include: 

• Sea View – Submarine based sensors package. Support involves Information Assurance 
(IA), sensor design, system installs, software updates, software installation, software 
maintenance, training and data collection / analysis.   

• Sea Tracker – SOCOM sponsored Joint Capability Technology Demonstration (JCTD) 
(Classified).  The contractor shall provide RF analysis, hydro analysis, “pod” design, 
“puck” design, integration support, technical documentation support to include Test Plan 
development and routing of the test plan through the Test Safety Review Committee.   

• Maritime Predator – SOCOM sponsored JCTD.  Classified mission involving utilization 
of the Collection Delivery Vehicle (CDV).  Broad spectrum developmental test and 
engineering shall be required.  IT support will include IA and the development of code. 

• Q-Lab – Quick Reaction lab sponsored by SOCOM.  Designed to provide rapid response 
solutions to warfighter needs identified by SOCOM.  Current projects include ACOMS 
which involves research and development of advanced underwater communications 
designed to increase range and bandwidth.  Additional project is Maritime Sentinel which 
involves testing in a collaborative environment.  Support for Q-Lab includes Program 
Management, Technical Documentation, Test Director support, Systems Engineering, 
and Communications support. 

 
3.2       Provide Systems Engineering and Integration (SE&I) Analysis.   
 
3.2.1    The Contractor shall provide systems engineering and integration support to C4ISR and 
NCW initiatives including the development of systematic situation analyses, trade-off analyses, 
problem and potential problem analyses, decision analyses, risk analyses, tactics analyses, 
mission analyses, and strategy analyses associated with systems engineering and integration.   
 
3.2.2    The Contractor shall review and analyze joint doctrine, program documentation, reports 
and utilize salient aspects of this documentation in systems engineering and integration analyses.   
 
3.2.3    The Contractor shall provide analysis of DJC2 system performance in the field remote 
sites against requirements of DJC2 Test and Evaluation lab during SOVT, SIT, FAT and OT/DT. 
 
3.2.4    The contractor shall review software, software impact upon system performance, 
software integration with system hardware, software integration with support facilities and 
determine requirements for software maintenance support.  The contractor shall document 
known software problems with the Warner Robins Air Logistics Complex (WR-ALC) and shall 
document appropriate groups of problems to be evaluated or modified simultaneously in order to 
gain the greatest efficiency of engineering resources.  The contractor shall perform engineering 
services in support of various investigations regarding software sustainability and shall be 
familiar with the Integrated Support Station (ISS).   
 
3.3       Provide Systems Integration Technical Support.   
 
3.3.1    The Contractor shall assist with the design, purchase, installation, configuration, and 
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maintenance of equipment; communication, and IT shelters, including laptops, servers, switches, 
and peripherals in support of integration and exercise efforts and assessment.  This task includes 
purchasing, installing, and operating software, mechanical, electrical, and electro-mechanical 
systems.   
 
3.3.2   The Contractor shall install, configure, test, and troubleshoot hardware and 
instrumentation down to the card level.  As part of this task, the Contractor shall also support on-
site installation teams by conducting site visits and participating in on-site installation, checkout, 
and verification and validation tests.   
 
3.3.3   The Contractor shall provide DJC2 Information Assurance technical systems 
administration, networking, and software development expertise. Support military exercises on-
site with participants involving every Joint Command and many Regional Commands. 
  
3.3.4   The Contractor shall purchase parts, software, and equipment, as required, to support 
systems integration.  Hardware shall only be purchased under this Task Order if it is connected 
and/or integral to the services being performed.  There will be no production or limited 
production buys of hardware under this Task Order.  Contractor shall possess Defense Contract 
Audit Agency (DCAA) approved procurement system  The Contractor shall provide notification 
to the Contracting Officer prior to award of any subcontract that exceeds the simplified 
acquisition threshold.  The Contracting Officer will review the Contractor’s notification and 
supporting data to ensure that the proposed subcontract is suitable and provide consent pursuant 
to FAR 52.244-2, Subcontract (June 2007). 
 
 
3.4      Provide SE&I Documentation.   
 
3.4.1   The Contractor shall assist in the preparation and periodical updates of the system 
integration documentation including the Production Plan. The Production Plan shall define the 
Production Team’s roles and responsibilities, the production facility, and the production 
processes/procedures from part procurement up to and including delivery, installation, and 
verification and validation. There will be no production or limited production buys of hardware 
under this Task Order. 

 
3.5      Provide Special Compartmented Information (SCI).   
 
3.5.1   The Contractor shall provide support for SCI related applications and programs.  This 
support shall consist of consulting as well as software design, development and implementation 
for SCI applications / systems.   
 
3.6       Provide Net Centric Weapons T&E. 
 
3.6.1   The Contractor shall provide information technology (IT) support to the Joint Gulf Range 
Complex to achieve network-centric systems (real-time data collection and data sharing) in the 
Net Centric Weapons T&E environment to ensure interoperability between IT/computer systems 
to ensure ranges can accommodate the IT-simulated Joint Testing of Net Centric Weapons and 
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that the Weapons systems footprint and RF requirements associated with multiple data links 
meet Open Air Range capabilities.  
 
3.6.2    Contractor shall assist T&E scenarios involving modeling and simulations to resolve 
techniques and procedures, changes to operational processes and operational T&E techniques.   
 
3.7       Proofs of Concepts 
 
3.7.1 The Contractor shall assist in the planning and implementation of C4ISR and NCW 
proofs of concepts demonstrations supporting the Joint Gulf Range Complex initiatives and 
objectives. 
 
3. 8      Hardware Engineering. 
 
3.8.1    The Contractor shall develop and/or acquire specialized hardware required to meet 
customer driven C4ISR and NCW mission-critical requirements.  Hardware requirements may 
include sensor platforms, sensors, imagers, cameras interfaces, test set-up benches, special safety 
equipment, control systems, data collection equipment, instrumentation, transmitters, receivers, 
displays, firmware, and other test facility and infrastructure modifications.  This may include 
support for electronic warfare Integrated Support Station (ISS) systems managed by the 542 
Combat Sustainment Group (CSG). This requirement may include support or analysis of special 
purpose or one-of-a-kind hardware to support specific test requirements, prototype or pre-
production hardware, modifications and upgrades to existing Government-Furnished Property 
(GFP) and test facilities, or modifications to existing Commercial Off-the-Shelf (COTS) 
hardware to meet specific purposes.  

  
3.9     Software Engineering.  
 
3.9.1   The Contractor shall develop software products in conformance with the requirements of 
tasks.  Any upgrades or enhancements developed by this program shall be applied to existing 
Government licensed systems.  Software application support may include digital simulation and 
modeling, commercial and customized applications for data collection, storage, manipulation, 
filtering, feature extraction, data archiving, retrieval, data display, 
scientific/engineering/technical analysis, and formatting or conversion.  Support includes 
reviews electronic warfare software, software impact upon system performance, software 
integration with facilities, and software maintenance.  

3.9.2  The Contractor shall provide Night Vision - Reconnaissance Surveillance & Target 
Acquisition (NV-RSTA) Office sustainment and subject matter expertise to Visualizer, Sensor 
Manager and TerraSightTM Server software components for updates and bug fixes in support of  
overseas contingency operations. 
 
3.9.3  The Contractor shall develop/modify sensor data fusion software used to create database 
applications, accommodation of computer hardware or operating system changes, database 
management software, new data analysis software, and database content exchange between 
systems. 
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3.9.4  The Contractor shall develop/modify digital imagery and digital video analysis software in 
accordance with designated standards required for interoperability as stated in the task,  develop 
documentation support analysis verification and validation, and developing software for 
image/video manipulation functions, image/video enhancement tools, and image/video display 
improvement methods.   
 
3.9.5   Prototype Development.  The Contractor shall develop prototype software and/or 
hardware in support of fielding new Joint Gulf Range Complex C4ISR and NCW capabilities.  
The effort will be focused on rapid implementation of new technology.  Only material in support 
of the service of this Task Order shall be acquired.  There shall be no production or limited 
production buys under this Task Order. 
 
3.9.6   The Contractor shall develop software and/or hardware instrumentation interfaces 
utilizing the Test and Training Enabling Architecture (TENA) as required for interoperability 
between systems utilizing either inter-range or intra-range connectivity for exchanging test range 
instrumentation or simulation data in LVC events. 
 
3.10     T&E Support 
 
3.10.1  T&E Planning.  The Contractor shall provide C4ISR and NCW T&E planning support to 
include analysis of test requirements and objectives to support further preparation of test plans, test 
procedures, test data sheets.   
 
3.10.1.1  The Contractor shall assist the Government in development of and participation in test 
and exercise scenarios; planning for packaging, handling, shipping, and transportation of systems 
and equipment; inventory management, preparation of technical documentation, configuration 
management; maintenance concept development; Support Test Equipment/Test Measurement 
and Diagnostic Equipment (STE/TMDE) maintenance; training support; Hazardous Materials 
(HAZMAT) materials acquisition support (including cleaning fluids such as alcohol, fuel, oil, 
lubricants, paint, and lumber); system manpower analyses; system administration and 
maintenance support; software maintenance and Information Assurance (IA) support. 
 
3.10.2   T&E Field Engineering. The Contractor shall provide field engineering support for 
experimentation and operational analyses in support of C4ISR and NCW support system field 
evaluations and assessments.   
 
3.10.2.1 The Contractor shall provide the following  support transportation and shipping, load out, 
set-up, configuration, operation, maintenance and tear-down of systems and equipment including 
equipment in IT and Communications shelters; provide on-site software engineering, networking 
engineering, power and electrical engineering, communications systems engineering and 
infrastructure system support; provide experienced on-site observers, data collectors, forensic data 
support personnel; provide technical assistance and support personnel to accomplish performance 
objectives; assemble and provide for use during field activities test support materials in sufficient 
quantity to permit successful accomplishment of performance objectives; de-conflict resource  
availability with schedule; develop corrective courses of action, support in-process reviews; capture 
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and record data; and support pre- and post-event briefings and daily hot wash briefings.   
 

3.10.2.2  To support test and evaluation field engineering initiatives, the Contractor shall 
purchase, exercise, demonstration, and test equipment and spare parts to ensure successful 
completion of the event.  Events include simulation of Radar Cross Signatures (RCS), simulation 
of flight characteristics of cruise missiles, or that of other opposing force aircraft to include 
foreign aircraft,  The material and equipment may include items such as electrical connectors and 
cabling, Liquid Crystal Displays (LCDs), switches, servers, printers, ink cartridges, lights, 
stakes, shipping boxes, batteries, oil, fuel, bulbs, air and oil filters, surge protectors, radios, 
laptops, screens, monitors, video, communication, network and IT equipment.  

 
3.10.3  T&E Summary Documentation.  The Contractor shall assist in Government analysis of 
test data and other relevant documentation and information; evaluation test outcomes; and 
documentation of test and evaluation results. This support shall include After Action Reports 
(AARs), training data, and lessons learned reports.  

 
3.11    Provide Logistics.   
 
3.11.1 The Contractor shall provide logistics support to include supportability, reliability, 
maintenance and operator procedures, training, system integration, text and exercise preparation 
and support.  This support shall provide configuration control of unclassified software data 
utilizing Air Force and DoD requirements as a guide and provide a Data Accession List (DAL) 
listing all data software developed.  
 
 3.11.2 The Contractor shall develop standard operating procedures and processes associated 
with system operations and mission areas leveraging Knowledge Management best practices.  
The Contractor shall provide basic instruction to government personnel or others as directed by 
the GTL utilizing equipment and aircraft types when identified.  
 
3.12  Provide Planning Cell 
  
3.12.1  The Contractor shall support the C4ISR and NCW planning cells for Joint and Service 
specific test and training exercises to include concept of operations (CONOPS) development. 
This includes modeling and simulation support for planning and executing the exercise and 
exercise training services to support urgent operational need.  

 
3.13    Provide Programmatic Support.   The Contractor shall perform C4ISR and NCW 
programmatic analyses, assist in the development and production of program documentation, and 
provide administrative and other program management support for the tasks identified in this 
PWS. 
 
 
3.14      Provide Systems Engineering.   (Firm Fixed Price Requirement) 
 
3.14.1   The Contractor shall provide engineering support and subject matter expertise for 
implementing and sustaining C4ISR and NCW systems.  This includes support for operational 
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employment of systems concurrent with their development, test, and enhancements.  The portion 
of the F-15 which links its weapons system to C4ISR and NCW systems is the Operational Flight 
Program. The government has a need for Operational Flight Program support to augment 
government organic resources at Eglin AFB, FL and Nellis AFB.  The contractor shall provide 
OFP data collection support that consists of the following: 

a. Provide all aspects of test engineering data processing, reduction, and analysis support.   
b. Provide reports and provide input into the preparation of reports based on the analysis of 

the test data processes. 
c. Provide inputs to the Project Engineers and Test Engineers for test planning; aid in test 

data collection, reduction, and analysis tools; aid in establishing and maintaining master 
files of program data.  

d. Participate in applicable programmatic, technical, and/or acquisition management 
functions including reviews, audits, training classes, team-building exercises /meetings, 
and working groups as required by the Government.  

 
3.14.2 The contractor shall provide OFP Test and Evaluation support that consists of the 
following: 

a. Perform Project Engineer and Test Engineer duties such as test planning, scheduling, 
briefing, testing, debriefing, and reporting. 

b. Provide inputs during test planning working group meetings and assist in developing 
Methods of Test (MOT) to satisfy test objectives. 

c. Assist in the execution of the test by supporting ground mounts, instrumentation checks 
and/or provide real-time support to the test engineer during the mission. 

d. Monitor the progress of the test and the implementation of the test plan, based on 
comparison of real-time and/or post-mission test results.  

e. Provide inputs to the Project Engineers and Test Engineers for test planning; aid in test 
data collection, reduction, and analysis tools; aid in establishing and maintaining master 
files of program data. 

f. Participate in applicable programmatic, technical, and/or acquisition management 
functions including reviews, audits, training classes, team-building exercises /meetings, 
and working groups as required by the Government.   

g. Provide the development of systematic situation analyses, trade-off analyses, problem 
and potential problem analyses, decision analyses, risk analyses, tactics analyses, mission 
analyses, and strategy analyses associated with systems engineering and integration.  The 
Contractor shall review and analyze joint doctrine, program documentation, reports and 
utilize salient aspects of this documentation in systems engineering and integration 
analyses. 
 

3.14.3 The government has a need for flight test data support to augment government organic 
resources at Eglin AFB, FL, Davis-Monthan AFB, AZ and Nellis AFB, NV.  This includes 
handling, reformatting and processing flight test data.  The government conducts flight testing on  
A-10, F-16, and F-15 aircraft and has identified specific needs that can be provided by this 
contract. 
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A key component of performing the flight test analysis mission is the data reformatting, control 
of cryptographic material and processes leading to cryptological data scrubbing capabilities.  The 
96TW owns a site-wide End User License Agreement (EULA) for Data Processing System 
(DPS) and Sweeper, propriety software applications produced and supported by Avionics Test & 
Analysis Corporation (ATAC).  In order to continue to utilize DPS and Sweeper software for 
flight test purposes, the contractor is required to maintain DPS and Sweeper software 
modification capability. For data collection support with flight test data, the contractor shall: 
 

a. Provide all aspects of test engineering data processing, reduction, and analysis support.   
b. Provide reports and provide input into the preparation of reports based on the analysis of 

the test data processes. 
c. Provide inputs to the Project Engineers and Test Engineers for test planning; aid in test 

data collection, reduction, and analysis tools; aid in establishing and maintaining master 
files of program data.  

d. Participate in applicable programmatic, technical, and/or acquisition management 
functions including reviews, audits, training classes, team-building exercises /meetings, 
and working groups as required by the OFP/CTF.  

 
3.14.4 Test and Evaluation support with flight test data, the contractor shall. 

a. Perform Project Engineer and Test Engineer duties such as test planning, scheduling, 
briefing, testing, debriefing, and reporting. 

b. Provide inputs during test planning working group meetings and assist in developing 
Methods of Test (MOT) to satisfy test objectives. 

c. Assist in the execution of the test by supporting ground mounts, instrumentation checks 
and/or provide real-time support to the test engineer during the mission. 

d. Monitor the progress of the test and the implementation of the test plan, based on 
comparison of real-time and/or post-mission test results.  

e. Provide inputs to the Project Engineers and Test Engineers for test planning; aid in test 
data collection, reduction, and analysis tools; aid in establishing and maintaining master 
files of program data. 

f. Participate in applicable programmatic, technical, and/or acquisition management 
functions including reviews, audits, training classes, team-building exercises /meetings, 
and working groups as required by the government.. 

 
 
4.0       Performance Criteria Matrix:  
 
Deliverable or 

Required 
Services 

Metric 
Type 

Performance Standard(s) Acceptable 
Quality 
Level  

Method of 
Surveillance 

PWS 3.1 - 3.1.4 
Provide 
Technology 
Insertion 
Technical 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 



  
 

 

  
Page 12 of 36 

 
  

Support complaint or contract 
discrepancy report per 
month of service. 
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

a monthly and 
quarterly basis   

PWS 3.2 -3.2.4 
Provide 
Systems 
Engineering and 
Integration 
(SE&I) 
Analysis 
Support 

Quality, 
Efficiency 

Technical Reports,  
presentations, and project 
documents  are thorough, 
complete, accurate and 
timely 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   

PWS 3.3 -3.3.4 
Provide  
Systems 
Integration 
Technical 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   

PWS 3.4 -3.4.1 
Provide SE&I 
Documentation 
Support 

Quality, 
Efficiency 

Technical Reports, 
presentations, and project 
documents are thorough, 
complete, accurate and 
timely.  Consistently and 
accurately reflect 
consideration of all 
applicable criteria 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
 

PWS 3.5 -3.5.1 
Provide Special 
Compartmented 
Information 
(SCI) Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
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month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

 

PWS 3.6 -3.6.2 
Provide Net 
Centric 
Weapons T&E 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
 

PWS 3.7  Proofs 
of Concepts  

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
 

PWS 3.8 – 3.8.1 
Provide 
Hardware 
Engineering 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
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working days of receipt or 
less time as specified by 
client request. 

PWS  
3.9  - 3.9.6   
Provide 
Software 
Engineering 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

Technical Reports, 
presentations, and project 
documents are thorough, 
complete, accurate and 
timely. 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
 

PWS  
3.10 – 3.10.3  
Provide T&E 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

Technical Reports, 
presentations, and project 
documents are thorough, 
complete, accurate and 
timely. 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
 

PWS 3.11 -  
3.11.2   
Provide 
Logistics 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 



  
 

 

  
Page 15 of 36 

 
  

Support formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

Technical Reports, 
presentations, and project 
documents are thorough, 
complete, accurate and 
timely. 

documentation on 
a monthly and 
quarterly basis   
 

PWS 3.12.1 
Provide 
Planning Cell 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

Technical Reports, 
presentations, and project 
documents  are thorough, 
accurate and timely. 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
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PWS 3.13 
Provide 
Programmatic 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 
 
Technical Reports,  
presentations, and project 
documents  are thorough, 
complete, accurate and 
timely 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   
 

PWS 3.14 – 
3.14.4   Provide 
Systems 
Engineering 
Support 

Quality, 
Efficiency 

Completeness, timeliness, 
and accuracy of PWS 
requirements.   Contractor 
receives no more than one 
formal customer 
complaint or contract 
discrepancy report per 
month of service.  
Contractor successfully 
resolves any customer 
complaints within five 
working days of receipt or 
less time as specified by 
client request. 

Meet PWS 
requirements 
95% of the 
time 

Random Checks; 
Observation; 
Complaints; GTL 
reviews 
documentation on 
a monthly and 
quarterly basis   

PWS  9.0 
Monthly Status 
Report  (MSR) 

 Due on the 10th business 
day following the close of 
the calendar month.  
Electronically posted in 
ITSS. 

No deviation 
from 
standard 
allowed 

Government 
review and 
acceptance 

 
4.1     Contract Performance Evaluation.  In accordance with FAR 8.406-7, Contractor 
Performance Evaluation and FAR 42.15, Contractor Performance Information, interim and final 
past performance information will be submitted by the GSA Contracting Officer, GSA Customer 
Account Manager, or COR through the Contractor Performance Assessment Reporting System 
(CPARS) for archive in the Past Performance information Retrieval System (PPIRS).  The 
CPARS process allows the contractor to view and comment on the Government’s evaluation of 
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the contractor’s performance.  To that end, contractors shall register in CPARS 
https://www.cpars.csd.disa.mil  and the registration shall be completed within 45 days after 
award.  Once the contractor past performance evaluation is finalized in CPARS, it will be 
transmitted into the Past Performance Information Retrieval System (PPIRS). Per GSAM 
542.1503(c), the Contracting Office Director will make the final decision regarding 
disagreements related to performance evaluations between the contracting officer and the 
contractor. 
 
5.0 Task Order Deliverables:  All deliverables shall be delivered to the Contracting Officer 
Representative (COR) no later than the specified dates stated in the Performance matrix in 
Section 4.0. 
 
5.1 Reports and Deliverables.  The Contractor shall prepare the following reports and 
submit them upon client request.   Example of DD Form 1423, included in this PWS.   
 
CDRL Data Item Purpose PWS Paragraph 
B001 Technical Report Engineering and Analysis 

Support 
3.1 – 3.14 

B002 Presentation Material Agenda/Presentation 
Material 

3.14 

 
5.2       Initial Business and Technical Meeting:  Within ten (10) business days following the 
task award date, contractor shall meet with the GSA Senior Project Manager, GSA Contracting 
Officer and the Contracting Officers Representative (COR), for a Kick-off meeting to review 
goals and objectives of this task order, and to discuss contract and technical requirements. 

 
6.0 Data Rights in Computer Software.  
 
All documentation developed under this Performance Work Statement shall be the exclusive 
property of the Government and shall be delivered to the Government in accordance with the 
“Rights in Data -- General” clause. 
 
If the Contractor desires to restrict the Government’s data rights in computer software that shall 
be developed and delivered under a specific Task Order, such lesser data rights must be 
negotiated prior to award of the Task Order. Failure of the Contractor to negotiate lesser data 
rights prior to award of the Task Order shall constitute an agreement by the Contractor that such 
data shall be delivered with unlimited rights. 
 
The following clause is incorporated by reference.   
 
DFAR 252.227-7013, Rights in Technical Data –Noncommercial Items (FEB 2012) 
DFAR 252.227-7014, Rights in Noncommercial Computer Software and Noncommercial 
Computer Software Documentation (FEB 2012) 
DFAR 252.227-7016, Rights in Bid or Proposal Information (MAR 2000) 
DFAR 252.227-7030, Technical data-Withholding of Payment (JUN2012)  
 

https://www.cpars.csd.disa.mil/
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7.0 Inspection and Acceptance:  Inspection and acceptance will occur in accordance with 
FAR 52-246-6, Inspection of Services – Time and Material and Labor Hour.  In the absence of 
other agreements negotiated with respect to time provided for government review, deliverables 
will be inspected and the contractor notified of the COR’s findings within five (5) work days of 
normally scheduled review.  If the deliverables are not acceptable, the COR will notify the GSA 
Project Manager (PM) immediately. 
 
Unsatisfactory work -  Unless otherwise negotiated, the contractor shall correct or replace all 
non-conforming services or deliverables not later than five (5) workdays after notification of 
non-conformance. 
 
7.1      Quality Control Plan. The Contractor shall provide and maintain a Quality Control Plan 
(QCP) that contains, as a minimum, the items listed below to the Contracting Officer (CO) for 
acceptance not later than ten (10) business days after award. The Customer Account Manager 
will notify the Contractor of acceptance or required modifications to the plan.  The Contractor 
shall make appropriate modifications and obtain acceptance of the plan within thirty (30) 
calendar days from the date of award. 
 
The QCP shall include the following minimum requirements: 

 
• A description of the inspection system to cover all major services and deliverables.  

The description shall include specifics as to the areas to be inspected on both a 
scheduled and unscheduled basis, frequency of inspections, and the title of inspectors. 

• A description of the methods to be used for identifying and preventing defects in the 
quality of service performed. 

• A description of the records to be kept to document inspections and corrective or 
preventative actions taken. 

• All records of inspections performed shall be retained and made available to the 
Government upon request throughout the task order performance period, and for the 
period after task order completion, until final settlement of any claims under this task 
order. 

      
7.2    Quality Assurance. The Government will evaluate the Contractor’s performance of this 
Task Order. For those tasks listed in the Performance Matrix, the Client Representative or other 
designated evaluator will follow the method of surveillance specified in this Task Order. 
Government personnel will record all surveillance observations. When an observation indicates 
defective performance, the client COR or other designated evaluator will require the Contractor 
manager or representative at the site to initial the observation. The initialing of the observation 
does not necessarily constitute concurrence with the observation. It acknowledges that the 
Contractor has been made aware of the non-compliance. Government surveillance of tasks not 
listed in the Performance Matrix or by methods other than those listed in the Performance Matrix 
(such as provided in the Inspection clause) may occur during the performance period of this task 
order. Such surveillance will be done according to standard inspection procedures or other task 
order provisions. Any action taken by the CO as a result of surveillance will be according to the 
terms of the task order. 
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7.3   Organizational Conflict Of Interest:  The guidelines and procedures of FAR 9.5 will be 
used in identifying and resolving any issues of organizational conflict of interest at the Order 
level.   

 
All actual or potential OCI situations shall be handled in accordance with FAR Subpart 

9.5.  "Offeror" as used in this solicitation section addressing OCIs shall include all vendors that 
the company submitting this proposal has entered into a contractor teaming agreement or prime 
contractor subcontractor relationship with in connection with its proposal submission for this 
acquisition. 

  
If the Offeror is currently providing support or anticipates providing support to the 

Government that presents an actual or potential OCI with the requirements for this acquisition, 
OR, If the Offeror is currently performing or anticipates performing any other work for the 
Government under any proposal for any solicitation relating to the requirements for this order, 
the Offeror shall include in its proposal submission: 

 
(1) a statement identifying and describing the actual or potential OCI, and  
(2) a proposed OCI mitigation plan detailing the offeror's recommendation for how the 
potential OCI may be avoided, neutralized and/or mitigated.  
 
If the Government determines an OCI cannot be avoided, neutralized, or mitigated, the 

offeror may be excluded from consideration for award. 
 
 In the event that this Task Order requires activity that would create an actual or potential 

conflict of interest, the Contractor shall: 
 
(a)  Notify the GSA Contracting Officer of the actual or potential conflict, and not 
commence work on any task requirement that involves a potential or actual conflict of 
interest until specifically notified by the GSA Contracting Officer to proceed; 
 
(b)  Identify the conflict and recommend to the GSA Contracting Officer an alternate 
tasking approach which would avoid the conflict;  
 
If the GSA Contracting Officer determines that it is in the best interest of the Government 

to issue the Order, notwithstanding a conflict of interest, a request for waiver shall be submitted 
in accordance with FAR 9.503.   
 
8.0 Task Order Terms and Conditions 

 
8.1 Place of Performance. Performance will take place at Eglin AFB.   Contractor may have 
to travel for temporary duty in the continental United States (OCONUS) and Outside of the 
Continental United States (OCONUS) to support various planning, liaison, and task execution 
activities (see Section 16.0, travel). 
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8.2 Hours of Operation:  The core workday is 7:30AM to 4:30PM, Monday-Friday 
(excluding Federal holidays).   Normal duty hours are eight hours per day, however, when TDY, 
work hours may vary.   
 

Overtime:  Overtime is not anticipated on this task order.  Overtime is defined as hours 
billed at a premium over and above the awarded labor rate.   Any use of overtime must be prior 
approved by the Government Contracting Officer, or designee Client Representative/Contracting 
Officer Representative (CR/COR).    A contractor generated overtime authorization request form 
shall be submitted via an Action Memo through GSA’s web-based IT Solutions Shop (ITSS) to 
the COR and/or GSA Contracting Officer for approval prior to working overtime.   The form 
must identify the contractor employee name, task number, date of overtime, purpose, and 
number of hours being requested.   
 

Extended Hours:  Extended hours shall be authorized by the government Contracting 
Officer or designee COR.  Extended hours are defined as any hours in excess of eighty (80) 
hours in a two (2) week billing period.  A contractor generated authorization request form shall 
be submitted via an Action Memo through GSA’s web-based IT Solutions Shop (ITSS) to the 
COR and/or GSA Contracting Officer for approval prior to working extended hours.   The form 
must identify the contractor employee name, task number, date, purpose, and number of 
extended hours being requested.   
 
8.3       Task Management. The client agency shall identify a Contracting Officer’s 
Representative (COR).  Management of this task will be performed by GSA through the COR.  
The COR will participate in project meetings and receive task order deliverables.  The COR will 
provide technical assistance and clarification required for the performance of this task.  
Deliverables must be submitted through GSA’s Web-Based Order Processing System (currently 
ITSS) for client approval. 
 
8.3.1    Contracting Officer’s Representative (COR) Designation. Pursuant to DFARS 
252.201-7000, prior to task order award, the Contracting Officer will appoint a COR and issue a 
COR appointment letter stating the authority for the COR. The Contractor will receive a copy of 
the written designation. 
 

DFARS 252-201-7000 Contracting Officer’s Representative (Apr 2012) 
 
8.4 Government Furnished Facilities and Services.  The Government will provide the 
contractor a dedicated work area for on-site support.  The Government will make available, 
desks, work space, utilities, computer equipment (to include all necessary office hardware & 
software), an electronic mail (e-mail) account, use of the Government telephone and secure 
communications equipment, facsimile machine, and copier usage.  The contractor shall be 
provided the authority to access all information required to perform duties. All Government 
Furnished Equipment (GFE) shall be utilized in strict performance of contract related duties and 
the contractor shall maintain policies that prohibit fraud and abuse. The Government shall 
provide access to all necessary documentation and facilities required for this effort. 
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The Government will provide electricity for contractor’s use when performing work under this 
Task Order in remote CONUS and OCONUS locations.  The Contractor shall be responsible for 
connecting temporary lines to existing government systems.  All temporary lines should be 
removed at the completion of work. 
 
8.4.1    Government Furnished Property (GFP).  The contractor shall only use the government 
property (either furnished or acquired under this contract) for performing the contract, unless 
otherwise provided for in the contract or approved by the Contracting Officer. The contractor is 
responsible and accountable for all GFP within the provisions of the contract, including any 
property in the possession or control of a subcontractor.  The contractor must establish and 
maintain a system to manage (control, use, preserve, protect, repair, and maintain) government 
property in its possession.  See Attachment 1 (Government Property Listing). 
 
The following clause is incorporated by reference: 
 FAR 52.245-1, Government Property (Aug 2010) 
 FAR 52.245-9, Use and Charges (Jun 2007) 
 
8.5    Contractor Furnished Items:  Except for those items or services stated in Section 8.4 as 
Government furnished, the contractor must furnish everything needed to perform this contract 
according to all its terms 
 
8.6      Privacy Act. Work on this project may require that personnel have access to Privacy 
Information.  Personnel shall adhere to the Privacy act, Title 5 of the U.S. Code, Section 552a 
and applicable agency rules and regulations. 
 
8.7     Personal Service.  GSA meets the needs of its clients for information technology support 
through non-personal services Task Orders and/or contracts. This Task Order shall not be used to 
procure personal services prohibited by the Federal Acquisition Regulations (FAR) Part 37.104, 
entitled “Personal Services Contract.”  

8.8 Problem Resolution:  The contractor shall bring problems, or potential issues, affecting 
performance to the attention of the COR/CR and GSA PM as soon as possible.  Verbal reports 
will be followed up with written reports when directed.  This notification shall not relieve the 
Contractor of its responsibility to correct problems for which they are responsible.  The 
Contractor shall work cooperatively with the Government to resolve issues as they arise. 
 
8.9     Section 508 Compliance: The Contractor shall support the Government in its compliance 
with Section 508 throughout the development and implementation of the work to be performed. 
Section 508 of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794d) requires that when 
Federal agencies develop, procure, maintain, or use electronic information technology, Federal 
employees with disabilities have access to and use of information and data that is comparable to 
the access and use by Federal employees who do not have disabilities, unless an undue burden 
would be imposed on the agency.   Section 508 also requires that individuals with disabilities, 
who are members of the public seeking information or services from a Federal agency, have 
access to and use of information and data that is comparable to that provided to the public who 
are not individuals with disabilities, unless an undue burden would be imposed on the agency.  
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The Contractor should review the following Web sites for additional 508 information: 

http://www.section508.gov/index.cfm?FuseAction=Content&ID=12 
http://www.access-board.gov/508.htm 
http://www.w3.org/WAI/Resources 

 
8.10 Security Requirements. The security requirements for this task are defined in the 
attached DD 254 and as specified in Section H.7 of the Alliant GWAC contract. 
 
The Contractor shall be required to have a TOP SECRET facility clearance with SECRET 
storage requirement, not to exceed two (2) cubic feet.  The Contractor will require access to 
Communications Security (COMSEC) Information; Restricted Data; Critical Nuclear Weapon 
Design Information (CNWDI); Formerly Restricted Data (FRD); Sensitive Compartmented 
Information (SCI); NoN-SCI Information; Special Access Information; NATO Information; 
Foreign Government Information; and For Official Use Only (FOUO) Information.  The 
Contractor will also require access to the SIPRNET systems.   
 
The highest level of performance anticipated during the life of the contract is TOP SECRET.  All 
labor categories, (except administrative) require Secret clearance.  There is a requirement for 
Top Secret Clearance for Senior Test Engineers.  Administrative duties performed by the 
contractor will not require a clearance, but may require an investigation for Information 
Technology (IT) sensitive duties.  Specific security guidelines will be directed via DD-254 
Contract Security Classification Specification documents.   Clearances are required upon award 
of the contract. 
 
In performing this task order, the Contractor shall receive and generate classified material; be 
authorized to use the services of Defense Technical Information Center (DTIC) or other 
secondary distribution center; have a Tempest requirement; have Operations Security (OPSEC) 
requirements; and be authorized to use the Defense Courier Service.    
 
In performing this task order, the Contractor shall receive and generate classified material; be 
authorized to use the services of Defense Technical Information Center (DTIC) or other 
secondary distribution center; have a Tempest requirement; have Operations Security (OPSEC) 
requirements; and be authorized to use the Defense Courier Service.    

 
The following clause is incorporated. 

 
FAR 52.204-9, Personal Identity Verification of Contractor Personnel. (Jan 2011) 
(a) The Contractor shall comply with agency personal identity verification procedures 
identified in the contract that implement Homeland Security Presidential Directive-12 
(HSPD-12), Office of Management and Budget (OMB) guidance M-05-24, and Federal 
Information Processing Standards Publication (FIPS PUB) Number 201.  
(b) The Contractor shall insert this clause in all subcontracts when the subcontractor is 
required to have physical access to a federally-controlled facility or access to a Federal 
information system.  
 

The following clause is incorporated by reference. 

http://www.section508.gov/index.cfm?FuseAction=Content&ID=12
http://www.access-board.gov/508.htm
http://www.w3.org/WAI/Resources
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FAR 52.222-54, Employment Eligibility Verification (E-verify),  (Jan 2009) 
 

8.10.1   Access to Government Systems.   In accordance with DoD Directive Number 7045.14, 
dated 21 November 2003, Contractors are not allowed access to any DoD system including the 
Planning, Programming, and Budgeting System (PPBS) without explicit authorization of a 
relevant Government official, and that is based on a need-to-know basis only.  Individuals 
getting access must have the appropriate clearance for access to a particular system. 
 
8.11 Task Order Funding:   Incremental Funding –Time and Material:  It is anticipated that 
this task order will be incrementally funded.  If incrementally funded, funds shall be added to the 
contract/order via a unilateral modification as the funds become available.  The contractor shall 
not perform work resulting in charges to the Government that exceed obligated funds.   

 
The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe 
that the costs it expects to incur under this contract in the next sixty (60) days, when added to all 
costs previously incurred, will exceed 75 percent of the total amount so far allotted to the 
contract/order by the Government. The notice shall state the estimated amount of additional 
funds required to continue performance of the contract/order for the specified period of 
performance or completion that task.  

 
Sixty days (60) before the end of the period specified in the Schedule, the Contractor shall notify 
the Contracting Officer in writing of the estimated amount of additional funds, if any, required to 
continue timely performance under the contract or for any further period specified in the 
Schedule or otherwise agreed upon, and when the funds will be required.  

 
The Government is not obligated to reimburse the contractor for charges in excess of the 
contract/order funded amount and the contractor is not obligated to continue performance or 
otherwise incur costs that could result in charges to the Government in excess of the obligated 
amount under the contract/order. 

 
The following clauses are incorporated by reference. 

 
FAR 52.232-18, Availability of Funds.  (Apr 1984) 

 
DFARS 252.232-7007, Limitation of Government Obligation (May 2006) 

 
DFAR 252.209-7999 Class Deviation - Representation by Corporations Regarding an 

Unpaid Delinquent Tax Liability or a Felony Conviction under any Federal Law 
 

8.11.1   It is anticipated that this severable Firm Fixed Price task (PWS 3.14) will be 
incrementally funded. 
 

(a) Contract line item * is incrementally funded. The sum of $* is presently available for 
payment and allotted to this contract. An allotment schedule is contained in paragraph 
(j) of this clause. 
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(b) For item(s) identified in paragraph (a) of this clause, the contractor agrees to perform 
up to the point at which the total amount payable by the Government, including 
reimbursement in the event of termination of those item(s) for the Government’s 
convenience, approximates the total amount currently allotted to the contract. The 
contractor is not authorized to continue work on those item(s) beyond that point. The 
Government will not be obligated in any event to reimburse the contractor in excess 
of the amount allotted to the contract for those item(s) regardless of anything to the 
contrary in the clause entitled “Termination for Convenience of the Government.” As 
used in this clause, the total amount payable by the Government in the event of 
termination of applicable contract line item(s) for convenience includes costs, profit, 
and estimated termination settlement costs for those item(s).  

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this 
clause, the contractor will notify the Contracting Officer in writing at least sixty days 
prior to the date when, in the contractor’s best judgment, the work will reach the point 
at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount then 
allotted to the contract for performance of the applicable item(s). The notification will 
state (1) the estimated date when that point will be reached and (2) an estimate of 
additional funding, if any, needed to continue performance of applicable line items up 
to the next scheduled date for allotment of funds identified in paragraph (j) of this 
clause, or to a mutually agreed upon substitute date. The notification will also advise 
the Contracting Officer of the estimated amount of additional funds that will be 
required for the timely performance of the item(s) funded pursuant to this clause, for 
a subsequent period as may be specified in the allotment schedule in paragraph (j) of 
this clause or otherwise agreed to by the parties. If after such notification additional 
funds are not allotted by the date identified in the contractor’s notification, or by an 
agreed substitute date, the Contracting Officer will terminate any item(s) for which 
additional funds have not been allotted, pursuant to the clause of this contract entitled 
“Termination for Convenience of the Government.” 

(d) When additional funds are allotted for continued performance of the contract line 
item(s) identified in paragraph (a) of this clause, the parties will agree as to the period 
of contract performance which will be covered by the funds. The provisions of 
paragraphs (b) through (d) of this clause will apply in like manner to the additional 
allotted funds and agreed substitute date, and the contract will be modified 
accordingly.  

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates 
indicated below, in amounts sufficient for timely performance of the contract line 
item(s) identified in paragraph (a) of this clause, the contractor incurs additional costs 
or is delayed in the performance of the work under this contract and if additional 
funds are allotted, an equitable adjustment will be made in the price or prices 
(including appropriate target, billing, and ceiling prices where applicable) of the 
item(s), or in the time of delivery, or both. Failure to agree to any such equitable 
adjustment hereunder will be a dispute concerning a question of fact within the 
meaning of the clause entitled “Disputes.”  

(f) The Government may at any time prior to termination allot additional funds for the 
performance of the contract line item(s) identified in paragraph (a) of this clause.  
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(g) The termination provisions of this clause do not limit the rights of the Government 
under the clause entitled “Default.” The provisions of this clause are limited to the 
work and allotment of funds for the contract line item(s) set forth in paragraph (a) of 
this clause. This clause no longer applies once the contract is fully funded except with 
regard to the rights or obligations of the parties concerning equitable adjustments 
negotiated under paragraphs (d) and (e) of this clause.  

(h) Nothing in this clause affects the right of the Government to terminate this contract 
pursuant to the clause of this contract entitled “Termination for Convenience of the 
Government.”  

(i) Nothing in this clause shall be construed as authorization of voluntary services whose 
acceptance is otherwise prohibited under 31 U.S.C. 1342.  

(j) The parties contemplate that the Government will allot funds to this contract in 
accordance with the following schedule: 

On execution of contract $ ________ 
(month) (day), (year) $ ________ 
(month) (day), (year) $ ________ 
(month) (day), (year) $ ________ 

 
 

8.12     Ceiling Price Notification:   If at any time the Contractor has reason to believe that the 
hourly rate payments and material costs that will accrue in performing this contract in the next 
succeeding thirty days (30), if added to all other payments and costs previously accrued, will 
exceed 85 percent of the ceiling price in the Schedule, the Contractor shall notify the Contracting 
Officer giving a revised estimate of the total price to the Government for performing this 
contract with supporting reasons and documentation. 
 
8.13     Reimbursable Costs.   The inclusion of reimbursable costs is a direct allocation of costs 
associated with support of this task order.   All reimbursable costs must be in conformance with 
the task order requirements and authorized by the COR/CR and the GSA Contracting Officer. 
 
8.13.1 Travel.  Travel may be required to fulfill the requirements of this task.  The contractor 
shall ensure that the requested travel costs shall not exceed what has been authorized in the task 
order.  Travel is to be reimbursed only in accordance with the Joint Federal Travel Regulations.   
 

a. Travel will be reimbursed at in accordance with the limitations set forth in FAR 
31.205-46. Profit shall not be applied to travel costs. Contractors may apply indirect 
costs to travel in accordance with the contractor’s usual accounting practices 
consistent with FAR 31.2.  

b. A contractor-generated travel authorization request form shall be submitted to the 
COR/CR or GSA Contracting Officer for approval prior to beginning any travel. The 
form must identify the traveler’s name, travel dates, location(s), per diem rates, 
purpose of trip, all estimated expenses, and an estimate of the remaining travel funds 
after the travel being authorized is complete.  No travel shall be made without 
government COR/CR and CO authorization.  The contractor shall enter the travel 
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request form via Action Memo into GSA’s web-based procurement system, IT-
Solutions Shop (ITSS) [https://portal.fas.gsa.gov] for approval.  .  

c.    Monthly invoices must have an electronic copy of the travel expense summary for 
travel charges incurred for the month.   The travel expense summary shall be a 
separate attachment from the invoice.  (See Attachment 2, Travel Expense Summary) 

d.   Locations and duration of travel cannot be established at this time.   
e.   The estimated travel budget is based on the estimated amount stated on the Funding   

Distribution Log referenced on the award document. 
 

  8.14   Other Direct Cost (ODC):  ODCs are anticipated on this task order.  ODCs are 
categories of charges utilized by the contractor in the performance of the contract service.  
ODCs are ancillary in nature and integrally related to the contractor’s ability to perform the 
service being acquired, i.e., they must be necessary and integral for the overall service being 
performed and completion of the task.  ODCs cannot be the primary purpose of a task order.  
The ODC must satisfy the criteria expressed within the scope of the contract/task order.  ODCs 
must not duplicate cost covered in other areas of the contract.   

 
Prior to purchasing any materials, the contractor shall identify specific requirements to the COR 
and Contracting Officer, who will determine whether they are necessary and integral to the 
performance of the task.   

 
a. Prior to acquiring ODCs, the contractor shall submit a request form (in contractor 

format) via action memo in the GSA IT Solutions Shop (ITSS) web-based order 
processing system, to the COR and GSA Contracting Officer for verification and 
approval. This form must identify the item(s) to be purchased, estimated cost(s), 
vendor, and reason for purchase.  

b. The GSA Contracting Officer will establish a not-to-exceed ODC ceiling and 
determine the fair and reasonableness of the proposed price/prices. Pursuant to FAR 
16.601(b)(2), materials are to be provided at actual cost except as provided for in 
FAR 31.205-26(e) and (f). 

c. In some instances, a task order modification may be required to acquire the ODC. In 
that situation, the ODC may not be purchased prior to award of the modification.  
 
Sustainable Acquisition FAR Clause Citations: 
FAR Subpart 52.223-1 – Biobased Product Certification – Products 
FAR Subpart 52.223-2 – Affirmative Procurement of Biobased Products Under 
Service and Construction Contracts 
FAR Subpart 52.223-4 – Recovered Material Certification 
FAR Subpart 52.223-9 – Estimate of Percentage of Recovered Material  Content for 
EPA Designated Items 
FAR Subpart 52.223-15 – Energy Efficiency 
FAR Subpart 52.223-16 – IEEE 1680 Standard for the Environmental Assessment for 
the Environmental Assessment of Personal Computer Products 

 
8.14.1 G&A:  If applicable, the contractor shall identify the G&A and cost associated with 
individual ODCs. The contractor shall maintain calculations of available contract dollars 
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budgeted and reflect G&A and reimbursable ODC line items separately in the monthly financial 
reports.  The application of G&A on ODCs must be in accordance with a contractor’s cost 
accounting standards and disclosure statements.   
 
9.0    Monthly Task Status Report (MTSR). This report shall detail task specific information 
by calendar month. The report shall be submitted by the tenth (10th) business day following the 
close of each month.   The report shall be submitted in the GSA’s electronic Web-Based Order 
Processing System (currently ITSS).    
 
Monthly Status Report (MSR):  The MSR shall contain the following information: 
 

• Brief description of requirements; 
• Brief summary of accomplishments during the reporting period and significant 

events regarding the task order; 
• Deliverables submitted or progress on deliverable products; 
• Any current or anticipated problems; and, 
• Brief summary of activity planned for the next reporting period. 
 

The MSR shall include labor charges for actual hours worked and ODC Items, which are 
authorized in the task (e.g., travel, training, material etc.).  Charges shall not exceed the 
authorized cost limits established for labor and ODC Items.  The government will not pay 
any unauthorized charges.  Original receipts, travel vouchers, etc. completed in 
accordance with Government Travel Regulations shall be maintained by the contractor to 
support charges other than labor hours and made available to Government auditors upon 
request. 

 
The MSR shall include the following: 
 

• Labor hours for each skill level (SL) category (specify the contractor employee 
name and SL); 

• Total labor charges for each skill category; 
• ODC Items.  (ODC Items must be individually itemized and specified by each 

individual category). (i.e. travel and per diem, training, security check fees, 
commodities, etc); 

• Total ODC Item charges (G&A included - if allowed); and, 
• Total monthly charges. 
Note: Travel charges must include the traveler’s name, dates of travel, destination, 
purpose of travel and cost for each trip. 

 
10.0 Reporting Executive Compensation and First-Tier Subcontract Award: Unless 
otherwise directed by the contracting officer, reporting must occur by the end of the month 
following the month of award of a first-tier subcontract with a value of $25,000 or more, ( and 
any modifications to these subcontracts that change previously reported data).  Reporting on 
first-tier subcontracts is done at the Federal funding accountability and Transparency Act 
Subaward Reporting system (FSRS) at http://www.fsrs.gov.   

http://www.fsrs.gov/
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Reporting on executive compensation is done at the Central Contractor Registration at 
http://www.ccr.gov.  Reporting on executive compensation occurs by the end of the month 
following the month of a contract award, and annually thereafter.  The contractor shall report 
the names and total compensation of each of the five most highly compensated executives for 
the contractor’s preceding fiscal year. 

 
The contractor shall refer to the following clause incorporated by reference for exceptions and 
further guidance. 

 
 FAR 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards   

(July 2010) 
 
11.0 CONTRACTOR MANPOWER REPORTING  
 
Section 2330a  of title 10, United States Code (10 USC 2330a), requires the Secretary of 
Defense to submit to Congress an annual inventory of contracts for services performed during 
the prior fiscal year for or on behalf of the Department of Defense (DoD). The inventory must 
include the number of contractor employees using direct labor hours and associated cost data 
collected from contractors. 

 The prime contractor shall report all contractor labor hours and cost data (including 
subcontractor labor hours and cost data) required for performance of services provided under this 
contract.  The prime contractor is required to completely fill in all required data fields in 
accordance with the contractor’s user guide instructions found at http://www.ecmra.mil. 
 
Reporting inputs will be for the labor executed during the period of performance for each 
Government fiscal year (FY), which runs 1 October through 30 September for the life of the 
contract.  While inputs may be reported any time during the FY, all data shall be reported no 
later than 31 October* of each calendar year.  Contractors may direct questions to the CMRA 
help desk. 
 

*Reporting Period:  Contractors are required to input data by 31 October of each year.   
 
Uses and Safeguarding of Information:   Information from the secure web site is considered to be 
proprietary in nature when the contract number and contractor identity are associated with the 
direct labor hours and direct labor dollars.  At no time will any data be released to the public with 
the contractor name and contract number associated with the data. 
 
User Manuals:  Data for Air Force service requirements must be input at the Air Force CMRA 
link.  However, user manuals for government personnel and contractors are available at the 
Army CMRA link at http://www.ecmra.mil.   
 
12.0   Invoices and Payment Information.  
 
12.1 Payment Information. The Contractor shall provide the following payment information 

for GSA use. It must be an exact match with the information under the Task Order 

http://www.ccr.gov/
http://www.ecmra.mil/
http://www.ecmra.mil/
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number in the ITSS Contract Registration (not the Contractor’s company or individual 
representative’s registration) as well as with the information under the Contractor’s 
DUNS number in the System for Award Management (SAM) [http://www.SAM.gov]. 
Mismatched information will result in rejected purchase orders and payments. 

a. Company Name – Legal Business Name and DBA (Doing Business As) 
Name 

b. Mailing Address – Contact and Address Information 
c. Remittance Address – Remit To Address Information 
d. Employer’s Identification Number – Federal Tax ID 
e. DUNS (Data Universal Numbering System) 

The contractor’s information in the System for Award Management (SAM) 
[http://www.SAM.gov].  (If you had an active record in CCR, you have an active record in 
SAM), must always match the contractor’s information in GSA’s electronic Web-Based Order 
Processing System (currently ITSS).  Incorrect or non-matching information is the contractor’s 
responsibility and will result in rejected invoices or other similar delays in payment. 

 
An award cannot be made if the information in ITSS does not exactly match with the information 
in the SAM. 
   
12.2 Invoice Information. The Contractor shall provide the following information on each 

invoice submitted to ITSS and GSA’s finance center. 
 

a. Invoice Number – do not use any special characters; ITSS and the invoice 
must match 

b. ACT Number from GSA Form 300, Block 4 
c. GSA Task Order Number – must match ITSS 
d. Contract Number from GSA Form 300, Block 3 
e. Point of Contact and Phone Number 
f. Remittance Address 
g. Period of Performance for the billing period 
h. Charges, identified by deliverable or line item(s), with a narrative description 

of the service performed. Labor (overtime), reimbursable costs, and other 
charges (e.g., G&A) must be broken out as follows: 
• Skill Level Number, Associated Skill Level Name, and Employee Name 
• Actual Hours Worked During the Billing Period 
• Travel itemized by individual and trip; backup information is required to 

substantiate the traveler’s name, dates of travel, destination, purpose of 
travel and cost (airfare, lodging, per diem and other expenses) for each 
trip. This information must be provided in sufficient detail to allow 
verification of JTR compliance  

• ODC items itemized by specific item and amount  
i. Prompt Payment Discount, if offered 
j. Total Invoice Amount – must match the acceptance information posted in 

ITSS and cannot exceed the current funding allotted to the Task Order or the 
overall Task Order ceiling. 
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12.3 Invoice Submittal.  

(a) Invoices must be submitted via the IT Solutions website (ITSS) (portal.fas.gsa.gov) 
for acceptance and evaluation and to GSA Finance simultaneously.  Invoice submission 
must be to GSA Finance website, http://www.finance.gsa.gov/.   If your invoice is not 
submitted into ITSS and GSA Finance, the invoice WILL be rejected.  For assistance 
submitting to the GSA Finance website, see the section on Vendor Express & Obtain 
password for email notification. The Final invoice must be marked "FINAL". To obtain 
invoice payment status, please call 817-978-2408 or access the website at 
http://www.finance.gsa.gov. 

The original invoice shall be submitted electronically to the finance center web site 
(http://www.finance.gsa.gov).  

Invoice submissions received via hardcopy will automatically be rejected and require the 
vendor to re-submit electronically. 

 (b)  The invoice information posted in ITSS must match the invoice information 
submitted to GSA’s finance center to initiate a receiving report.  

 
 (c)  The payment information must satisfy a three-way match (ITSS, GSA finance center, 

and CCR) for the invoice to be successfully processed for payment.  
 
 (d)  If the contractor submits a revised invoice, the revised invoice must include: 1) a 

unique invoice number, 2) a brief explanation, and 3) a cross-reference to any previous 
invoice submittals for tracking purposes and avoiding duplication. An original invoice 
number may be made unique by appending the letter “R” plus a number to it. For 
example, INV12345 (original) becomes INV12345R1 (revised). If this invoice were to 
be submitted a second time, the invoice number would be INV12345R2. This pattern can 
be repeated as needed.  

 
 (e)  Copies of receipts, travel vouchers, etc., that have been completed in accordance with 

Government Joint Federal Travel Regulations (JFTR) must be attached to the invoice to 
support charges for other than employee labor hours. Original receipts shall be 
maintained by the contractor and made available to Government auditors upon request.  

 
 (f)  Reimbursable costs must not exceed the limit(s) specified in the task order. The 

Government will not pay charges that are not specifically identified in the task and 
approved, in advance, by the Government.  

 
 (g)  Invoices for final payment must be so identified and submitted within 60 days from 

task completion. No further charges are to be billed. The Contractor shall request an 
extension for final invoices that may exceed the 60 days from GSA. 

 
 

http://www.finance.gsa.gov/
http://www.finance.gsa.gov/
http://www.finance.gsa.gov/
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PROVIDING ACCELERATED PAYMENT TO SMALL BUSINESS SUBCONTRACTORS, 
(DEVIATION) (AUG 2012) 

 
(a)  Upon receipt of accelerated payments from the Government, the contractor is 
required to make accelerated payments to small business subcontractors to the maximum 
extent practicable after receipt of a proper invoice and all proper documentation from 
the small business subcontractor. 
(b)   Include the substance of this clause, including this paragraph (b), in all subcontracts 
with business concerns. 
(c) The acceleration of payments under this clause does not provide any new rights under 
the Prompt Payment Act. 

 
The following clauses are incorporated by reference. 

FAR 52.212-4, Contract Terms and Conditions—Commercial Items, Alternate I (FEB 
2007) 
FAR 52.216-31, Time and Materials/Labor Hour Proposal Requirements—Commercial 
Item Acquisition (FEB 2007) 

 
12.4 Payment Schedule.  

• Time & Material:  The Contractor shall invoice for work performed the prior 
month.   

• Firm-Fixed-Price - A payment schedule will be established after award of the 
contract.  The contractor shall provide a proposed payment schedule within ten 
(10) calendar days after award. 
 

13.0   Task Order Closeout. After the final invoice has been paid the Contractor shall furnish a 
completed and signed Release of Claims (GSA Form 1142) to the Contracting Officer. This 
Release of Claims is due within fifteen (15) calendar days of final payment. Order close-out will 
be accomplished within the guidelines set forth in FAR Part 4, Administrative Matters, and FAR 
Pat 42, Contract Administration and Audit Services, specifically utilizing FAR 42.708, Quick-
Closeout Procedures. 
 
14.0 Incorporated Clauses by Reference.   

CLAUSE 
NUMBER 

TITLE DATE 

52.227-23  Rights To Proposal Data (Technical) JUN 1987 
52.243-7 Notification of Changes APR 1984 
52.244-2 Subcontracts OCT 2010 
52.237-3 Continuity of Services JAN 1991 
252.204-7000 Disclosure of Information  DEC 1991 
252.204-7003 Control of Government Personnel Work Product APR 1992 
252.204-7005 Oral Attestation of Security Responsibilities  NOV 2001 
252.209-7001 Disclosure of Ownership or Control by the 

Government of a Terrorist Country 
JAN 2009 
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15.0     Attachments 

1. Government Furnished Property List 
2. Travel Expense Summary 
3.  DD254 
4. Contract Action Request (CAR) Sample Form 

 
16.0   Contract Action Request.  A Contract Action Request (CAR) document will be issued 

for every 96TW/TSSQ approved/funded project(s).  All funding and project direction will 
be managed through the CAR.  The CAR is a tool for funding planning and requirements 
validation of the Government needs.  See attached sample CAR form. 

 
17.0 Workload History. Historical records are provided as a workload estimate only.  This 

estimate is the Government’s estimated workload and is not intended to be binding on 
either party or to be the only possible solution to the requirements.  This is a 
performance-based acquisition so offers may vary with respect to the labor mix (labor 
categories/skill levels) and level of effort quoted. However, an offeror whose quote 
significantly deviates (more or less than 5% of the estimated total hours), from this 
workload projection shall provide a rationale in its quote for the significant deviation. 

 
 
 
 

252.290-7004 Subcontracting with Firms That Are Owned or 
Controlled by the Government of a Terrorist 
Country 

 
DEC 2006 

252.225-7043 Antiterrorism/Force Protection Policy for Defense 
Contractors Outside the United States  

MAR 2006 

252.227-7016 Rights in Bid or Proposal Information  JAN2011 
252.227-7019 Validation of Asserted Restrictions – Computer 

Software 
JUN 1995 

252.228-7001 Ground and Flight Risk JUN 2010 
   
FAA Part 91-313 General Operating and Flight Rules  
DFARS 
252.209-7999 

Representation by Corporations Regarding an 
Unpaid Delinquent Federal Tax Liability or a 
Felony Conviction under any Federal Law 
(DEVIATION)  

 
OCT 2013 
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           Firm Fixed Price                                          Base Year 
             Labor Category                                         Estimated Hours 
Application Systems Analyst (Journeyman)  2010 
Applications Systems Analyst (Senior)  2840 
Hardware Engineer (Senior)  370 
Test Engineer (Senior) 980 
Test Engineer (Journeyman) 1860 
          Total (FFP Labor) (PWS 3.14) 8060 
 
                                 Base  Year 

LABOR CATEGORY 

Estimated 
Number of 

Hours 
Adminstration/Clerical (Entry Level)  498 
Application Systems Analyst (Entry-level)  487 
Application Systems Analyst (Journeyman)  9500 
Applications Systems Analyst (Senior)  3840 
Applications Developer (Master) 5765 
Applications Developer (Entry-level)  48 
Applications Developer (Journeyman)  96 
Applications Developer (Senior)  282 
Business Process Consultant  7100 
Business Systems Analyst  5011 
Enterprise Architect 2400 
ERP Business/Architectural Specialist 450 
Computer Scientist  107 
Data Warehousing Specialist (Entry-level) 990 
Database Specialist (Entry-level)  20 
Financial Analyst  475 
Graphics Specialist  475 
Hardware Engineer (Senior) 5350 
Hardware Engineer (Journeyman) 4489 
Info Assurance/Security Spec (Journeyman)  475 
Network Specialist (Journeyman)  89 
Network Specialist (Senior)  213 
Program Manager 2250 
Project Manager 5760 
Quality Assurance Spec. (Journeyman) 761 
Quality Assurance Specialist (Senior)  156 
Quality Assurance Specialist (Master)  11 
Research Analyst 286 
Strategic/Capital Planner  69 
Subject Matter Expert (Journeyman)  11788 
Subject Matter Expert (Master)  7655 
Subject Matter Expert (Senior)  8330 
Systems Engineer  9292 
Test Engineer (Senior) 16557 
Test Engineer (Journeyman) 6760 
Technical Editor 5786 
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Training Specialist (Journeyman) 1440 
Voice/Data Comm Engineer (Journeyman)  1964 
Voice/Data Comm Engineer (Senior)  511 
Total: 127,536 
Travel  $340,000.00 
ODC:  Material  $1,350,273.90 
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CONTRACT DATA REQUIREMENTS LIST 

(1 Data Item) 

Form Approved 

OMB No. 0704-0188 
 CR1499 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and revi     
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information O    
1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.     

to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

0002AA B TDP      TM      OTHER 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

C4ISR Technical, Engineering Research, 
And Sustainment Support 

s 

  

1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE   
   

B001 Technical Report – Study/Services Engineering and Analysis Support     
4. AUTHORITY (Data Acquisition Document 

No.) 
5. CONTRACT REFERENCE 6. REQUIRING OFFICE   

   
 

DI-MISC-80508A PWS  Para C1-C-14 Government Task Leader    
7.  DD 250 REQ 9.DIST 

STATEMENT    
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST  
SUBMISSION 

14.  DISTRIBUTION   
 

LT  MONTHLY See Blk 16  b.  COPIES 

  
  

8. APP CODE  11. AS OF DATE 13.  DATE OF 
SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE   
Draft 

Final 

  See Blk 16. 2 DARC    
  
Reg 

  
Repro 

16. REMARKS: 
Contractor format is acceptable. 

 
Blk 8:  Data Acquisition Document (DAD) for reference only.  Contractor format 
acceptable.  Approval shall be for format and technical content.  The Government 
will review each initial submittal and comment within 10 days after receipt.  All 
Government comments shall be incorporated into the subsequent submittal. 
 
Blk 12:  Initial submittals are due within 15 days after receipt of GFI. 
 
Blk 13:  "DARC" means "Days After Receipt of Government Comments". 
 
Blk 14:  Reproducible copy shall be submitted electronically in accordance with 
the basic contract. 

 

Government Task Leader 
 

96th TSSQ 
 

  1 0 
 

1  
 

 15. TOTAL
  

  1  2  
G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 

(1 Data Item) 

Form Approved 

OMB No. 0704-0188 
 CR-1499 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and revie     
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Op    
1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  S     
the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 0002AB  B    TDP      TM      OTHER  
D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

  C4ISR Technical, Engineering 
Research, And Sustainment Support  

 

  

1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE   
  

 

B002 Presentation Materials Presentation Agenda/ Presentation Materials     
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE   

 
 

 
 

DI-ADMIN-81373   PWS Para 4.14 Government Task Leader     
7.  DD 250 REQ 9.DIST 

STATEMENT    
REQUIRED 

10. 
FREQUENCY 

12. DATE OF 
FIRST  
SUBMISSION 

14.  DISTRIBUTION   
 

 LT    AS 
REQ 

ASREQ   
b.  COPIES 

  
 

8. APP CODE   11. AS OF 
DATE 

13.  DATE OF 
SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE   
Draft 

Final 

   ASREQ ASREQ     
  
Reg 

  
Repro 

16. REMARKS:       
Contractor format is acceptable. 
 
The Contractor shall be required to submit material and 
present Agenda for all conferences and meetings with 
government personnel to the Government Task Leader, 
46th TW no later than 5 days prior to scheduled 
meeting/conference or presentation. 
 
The Government PC will return any comments, changes, 
or agenda updates to the contractor no later than 2 days 
prior to scheduled meeting or presentation 
 
All changes incorporated will be prepared no later than 1 
day prior to meeting. 
  
The contractor shall be required to allow government 
review of all presentation material for conferences and 
meeting with government personnel.   
 
Modification to this timeframe shall be coordinated with 
the appropriate Government contact. 
  

 Government Task 
Leader 
 
96th TSSQ 
 
 

  1 0 
 

1  
 

  
15. TOTAL
  

  1  2  

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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GENERAL SERVICES ADMINISTRATION (GSA) 
Federal Acquisition Service (FAS) 

Southeast Sunbelt Region 
Atlanta, Georgia 

 
INSTRUCTIONS TO OFFERORS 

 
REQUEST FOR QUOTE: ID04140015 

ISSUE DATE:   03/03/2014 
 

CLOSING DATE/TIME:  04/02/2014, 4:00 PM Central Time 
  
1. SPECIAL ITEM NUMBER(S): GSA Alliant   

 
2. TASK ORDER TYPE:  Performance-based, Time & Material (T&M)   

 
3. ISSUING OFFICE: 

Leigh Ann Gunter 
GSA/FAS (4QFAD) 
Senior Contracting Officer 
700 S. Palafox, Suite 125 
Pensacola, FL 32502 
leigh.gunter@gsa.gov   

 
Any contractual and/or non-price questions should be submitted in writing via email to 
leigh.gunter@gsa.gov and joann.cox@gsa.gov by 03/07/2014, 4:00 PM Central Time.  The only 
method by which any term of this RFQ may be modified is by a formal amendment to the RFQ 
generated by the issuing office.  No other communications, whether oral or in writing, will 
modify or supersede the terms of this RFQ. 
 
4.   OFFERS: All offers must be submitted in GSA’s electronic system, Information Technology 
Solution Shop (ITSS): https://portal.fas.gsa.gov.   ITSS requires that information under the 
contract number in the ITSS be an exact match with the information in the System for Award 
Management (SAM) [http://www.SAM.gov].   An award cannot be made if the information in 
each system does not match. 
 
5. All offerors must be registered within the System for Award Management (SAM) 
[http://www.SAM.gov].  (If you had an active record in CCR, you have an active record in 
SAM) 
 
An award cannot be made if the information in ITSS does not exactly match with the information 
in the SAM.  ITSS verifies the following data with the SAM: 

• SAM Legal Business Name – Form 300, Blocks 7 and 12, Contactor/Company name 
• SAM Doing Business As (DBA) – Form 300, Blocks 7 and 12, Contractor/Company 

Name 
• SAM Physical Address – Form 300, Block 7, Contractor Address 
• SAM Remittance Address – Form 300, Block 12 Remittance address 

mailto:leigh.gunter@gsa.gov
mailto:leigh.gunter@gsa.gov
mailto:joann.cox@gsa.gov
https://portal.fas.gsa.gov/
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•  Federal Tax ID (Employer’s identification Number) DUNS (Data Universal numbering   
System) 

 
6.  Self-Certification:   Offerors shall complete the form provided for self-certification under 
DFARS 252.209-7999, Representation by Corporations Liability or a Felony conviction under 
any Federal Law.  The deviation provisions is provided as an Attachment 1 and offerors response 
must be included as part of quote. 
 
7.  ORGANIZATIONAL CONFLICT OF INTEREST:  All actual or potential OCI situations 
shall be handled in accordance with FAR Subpart 9.5.  "Offeror" as used in this solicitation 
section addressing OCIs shall include all vendors that the company submitting this proposal has 
entered into a contractor teaming agreement or prime contractor subcontractor relationship with 
in connection with its proposal submission for this acquisition. 
  
If the Offeror is currently providing support or anticipates providing support to the Government 
that presents an actual or potential OCI with the requirements for this acquisition, OR, If the 
Offeror is currently performing or anticipates performing any other work for the Government 
under any proposal for any solicitation relating to the requirements for this order, the Offeror 
shall include in its proposal submission: 
 
(1) a statement identifying and describing the actual or potential OCI, and  
(2) a proposed OCI mitigation plan detailing the offeror's recommendation for how the potential 
OCI may be avoided, neutralized and/or mitigated.  
 
If the Government determines an OCI cannot be avoided, neutralized, or mitigated, the offeror 
may be excluded from consideration for award. 
 
8.  PROVISIONS AND CLAUSES:   

• DFARS 252.215-7008,  Only One offer 
• DFARS 252.215-7007 , Notice of Intent to Resolicit 
• FAR 52.215-20, requirements for Certified Cost or Pricing Data and Data Other Than 

Certified Cost or Pricing Data 
• FAR 52.217-5, Evaluation of Options (Jul 1990) 

 

9.  ALL INTERESTED PRIME CONTRACTORS:  The General Services Administration 
(GSA) Assisted Acquisition Services Division (AASD) and the Air Force Material Command, 
96TW/TSSQ will jointly host a Pre-Bid Conference.  The Pre-Bid Conference date, time, and 
location is as follows: 

              Date:             3/17/2014 (Monday) 
              Start Time:  9:00am (CST) 
              Location:     Bldg. 55, Parks Photographic Laboratory 
                                   309 W. Georgia Avenue, Eglin AFB, FL. 

Discussions will center on the performance requirements and attending contractors should 
thoroughly review the attachments in advance.  Attending contractors should submit questions 
early in writing to the undersigned prior to Pre-Bid Conference.  The Government is only 
soliciting the involvement of prospective prime contractors who are seriously anticipating 
preparing a quote.  The number of attendees per company is limited to two individuals.  
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Interested contractors must RSVP and provide the following information via email NLT 
03/11/2014, 4:00 PM Central Time.  There will be shuttle van for those individuals who do not 
have access to the base from the visitor’s center at the East Gate.    Please provide the name of 
the company that will be represented and a list of the individuals attending and if transportation 
via shuttle is required.  Please direct any questions to Joann Cox at 850-435-3125 or via email at 
joann.cox@gsa.gov.   
 
10. FORMAT. The non-price portion shall be submitted in an 8½-in X 11-in format using 12-
point Times New Roman type and 1-in margins. Use of graphics must be minimized. Text within 
tables and graphics may be no smaller than 10 point font, but must be legible.  The total page 
count shall not exceed thirty (30) pages.   A cover page, table of contents, resumes, and index are 
not required but, if included, do not count toward the page total.  Quote Assumptions and 
Conditions will be counted as part of the total page count of thirty (30).   Pages that exceed the 
total page count will not be evaluated.   
 
The pricing portion shall be submitted separately from the non-price portion. 
 
Past Performance Questionnaire (PPQ).  Offerors must use the required Past Performance 
Questionnaire template.   Quotes shall include three (3) PPQs corresponding to the three (3) 
“recent and relevant” contracts/task orders for the Past Performance evaluation factor.  Offeror 
shall provide separately to points of contact the attached PPQ. The questionnaire must come 
directly from the point of contact no later than the quote closing date/time via electronic mail to 
joann.cox@gsa.gov.    It is the sole and exclusive responsibility of the offeror to ensure that past 
performance questionnaires are received by GSA, Joann Cox, Sr. Project Manager. 
 
Price Quote:  The pricing quote shall be formatted using the Government provided pricing 
template.  The pricing portion shall be submitted separately from the non-price portion.  
 
11. REQUIREMENT DESCRIPTION. As specified within the performance work statement. 
 

      12.  EVALUATION. This procurement is being conducted under FAR Part 16.505. This is not a 
FAR 15 negotiated competition. The acquisition evaluation will be conducted utilizing the Best 
Value – Tradeoff Process, which seeks to select an offer with the best value to meet the 
Government’s need. Best value is defined as the expected outcome of an acquisition that, in the 
Government’s estimation, provides the greatest overall benefit in response to the requirement, in 
accordance with FAR 2.101.   

  
The best value will be determined by comparing differences in the value of non-price features 
with differences in price to the Government. In making this comparison, the Government is 
more concerned with obtaining superior non-price features than with making an award at 
the lowest overall price to the Government. However, the Government will not make an award 
at a significantly higher overall price to achieve slightly superior non-price features.  
 
Therefore, price is not expected to be the controlling factor in the selection of an offeror, but the 
degree of importance of price as a factor could become greater depending upon the equality of 
the quotes for other factors evaluated. When competing quotes are determined to be substantially 
equal after evaluation of all non-price factors, the price and other price factors could become the 
controlling factor.  

mailto:joann.cox@gsa.gov
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The Government reserves the right to make a selection based upon initial submissions so the 
offeror should submit their best terms in the initial quote. The Government also reserves the 
right to confer with offerors to clear up quote details as necessary in the Government’s discretion 
and to make no award.  
 
13.  FACTORS OF EVALUATION.  
 
With respect to the non-price factors, offerors are on notice that an offeror is solely responsible 
for furnishing in its quote adequate details to allow the government to assess the offer on the 
factor; an offeror’s failure to submit adequate details may result in the government assigning 
weakness or increased risk to successful performance associated with the offeror’s quote.   
 
The Government reserves the right to reject any quote that includes any assumption or condition 
that the Government in its sole discretion determines would adversely impact or affect the 
Government’s requirements. 

 
Non –Price Quote:  The non-price evaluation factors listed below are in descending order of 
importance.   Non-Price evaluation factors when combined are significantly more important than 
price. 
 
Factor A: Project Approach        
Factor B:  Management Approach             
Factor C: Past Performance                          
 
Factor A:  Project Approach:  This section shall address the Offeror’s planned execution of the 
project and performance approach explaining how they will accomplish the required services.  
The Offeror shall provide a description of the performance techniques and methodology they 
propose to utilize in performance of the requirements.   

The Offeror shall furnish a Staffing Plan detailing the labor disciplines/skill sets, and skill mix, 
in accordance with their approved GSA Alliant labor categories.  The Staffing Plan shall 
describe the duties and responsibilities of each position (identifying corresponding labor 
category) and how the position interfaces with the other positions as well as provide Offeror’s 
rationale for its Staffing Plan.  

In evaluating the Technical Approach factor, the Government will evaluate the offeror’s:  
• Understanding of and capability to perform the requirements;  
• Soundness of approach, including techniques, and methodology;  
• Soundness of staffing plan;  
• Ability to identify barriers and risks and the adequacy of proposed plans to mitigate such 

barriers and risks.   
 
If a Subcontractor solution is provided, all Subcontractor Labor and Material shall be broken out 
into Labor Skill Types, with the estimated labor hours.   
 
Factor B: Management Approach:  This factor will evaluate the Government’s confidence in 
how well the Offeror’s proposal describes their plan for managing quality, performance, 
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accountability, task security, and required clearances and demonstrates that the Offer can 
effectively manage all aspects of task order performance.  The Management Approach shall 
identify and describe a transition approach that provides for a seamless transition from the 
incumbent to the successful awardee.  The offeror’s transition approach shall include proposed 
schedule(s) and milestone to ensure no disruption of service. 

In evaluating the Management Approach factor, the Government shall consider such elements as 
(but not limited to): 

• How well the management plan demonstrates that the work effort will be managed 
effectively and establishes well-defined lines of authority, responsibility and 
communication.   

• The establishment of management techniques that will facilitate the early identification 
and resolution of problems and the prompt response to changes. 

• Soundness of transition approach (i.e., interaction with stakeholders to identify key 
issues, transition barriers, milestones). 

Factor C: Past Performance:  Offerors shall submit past performance information of three (3) 
“recent and relevant” contracts/task orders with requirements demonstrating their understanding 
and capabilities identified in the performance work statement. Recent past performance is 
defined as contract performance occurring within the last three (3) years. Relevant past 
performance for this task order is defined as complex Information Technology (IT) support 
services of the same or similar scope and dollar value; Department of Defense (DoD) IT support 
services shall be considered more relevant than non-DOD services. Past performance 
information submitted by the offeror beyond the first three listed “recent and relevant” 
contracts/task orders will not be evaluated. Documentation must include a point of contact 
(name, organization, phone number, and email address), contract number, contract type, dollar 
value, date of award, performance period, and a narrative describing the nature and complexity 
of the work. The offeror shall also describe their role in the project and its relevance to the 
solicited task. 
 
Offerors shall provide the separately attached Past Performance Questionnaire (PPQ) to the 
points of contact for the above-referenced contracts/task orders. The questionnaire must come 
directly from the point of contact. Offerors shall be solely responsible for contacting the point of 
contact to submit a completed questionnaire no later than the quote closing date/time via 
electronic mail to joann.cox@gsa.gov.  
 
Offerors without a record of relevant past performance or for whom information on past 
performance is not available, will not be evaluated favorably or unfavorably on past 
performance. 
 
Past performance will be evaluated as a measure of the Government’s confidence in the offeror’s 
ability to successfully perform this project based on demonstrated relevant and recent 
performance. In conducting the performance risk evaluation, the Government may use data 
provided by the offeror.   The Government may give greater confidence in an offeror with a 
successful record over an offeror with no record. 
 

mailto:joann.cox@gsa.gov
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An offeror’s failure to ensure that the Government receives all of the PPQs will not result in the 
offeror’s quote being rejected, but may result in the Government assigning less confidence in or 
greater risk associated with the offeror’s quote for this evaluation factor. 
 
If an offeror submits PPQ(s) for contract/task orders other than those corresponding to the three 
(3) contract/task orders described in the narrative portion of the offeror’s quote, then any such 
noncorresponding PPQ(s) will not be considered in the evaluation. 
 
The Government also reserves the right to review past performance information obtained from 
the Past Performance Information Retrieval system (PPIRS) or any other past performance 
information it may obtain from any other sources that are considered current, accurate, reliable, 
and relevant.  Greater weight shall be given to information received from past performance 
references than the written information furnished by the offeror in their quote. 
 
14.  Price Quote:    In determining the total price reasonableness, the Government will consider 
the level of effort and the mix of labor proposed to perform the task order requirements. The 
price portion of the quote should include skill mix, number of hours per labor category, loaded 
hourly labor rate and/or discounted rate, travel and Other Direct Costs (ODCs).  Offeror’s price 
should incorporate the Government’s budget estimates for travel and ODCs. The GWAC 
Contract Access Fee (CAF) must be incorporated in the offeror’s pricing (priced separately).  
 
Performance Risk:  Price quotes may be evaluated for price realism, to determine if the offeror’s 
quote is realistic for the type of work provided for in the PWS.  A price quote which is 
determined to be unrealistic will be assessed as having high performance risk.  This evaluation 
may include an analysis of the proposed labor mix, level or effort (LOE), and provided labor 
rates compared to the mix, LOE, and rates under similar DoD contracts and/or the Government’s 
estimate for this task order, and/or the mix, LOE, and rates quoted by other offerors for this task 
order. 
 
The price quote must be formatted and submitted in accordance with the pricing template (i.e., 
Microsoft Excel spreadsheet) attached in ITSS.  The offeror must include an electronic 
version of their approved published GSA Alliant Contract pricing with their quote 
submission. 
 
The price portion will not be scored, but will be used to assess the reasonableness of the offeror’s 
price and to establish task order ceilings. 
 
15. QUOTE SUBMISSION. All offers must contain the information necessary to satisfy the 
factors of evaluation in the identified format and be submitted in GSA’s electronic system, 
Information Technology Solution Shop (ITSS) (http://itss.gsa.gov). Failure to do so may result 
in exclusion from consideration.   

http://itss.gsa.gov/


PAST PERFORMANCE QUESTIONNAIRE 
 
Project:  C4ISR Technical Engineering Research, and Sustainment Support 
Project Number:  ID04140015 
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Company Information: 
  
Company Name:  
____________________________________________________________________ 
 
Contract/Task Number:  
____________________________________________________________________ 
 
Contract/Project Title: __________________________________________________ 
 
 
Evaluator Information: 
 
Name of Individual Performing Evaluation:  ________________________________ 
 
Organization:  _______________________________________________________ 
 
Phone Number:  _______________________ 
 
Email: _______________________________ 
 
 
Contract/Task Information: 
 
Contract Type: Firm Fixed Price, Labor Hour, Time & Materials, Other 
 
Period of Performance:  ____________________________________ 
 
Dollar Value of Contract:  ____________________________________ 
 
Brief Description of Work Performed:  
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
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Evaluation:  Please mark the appropriate rating for each criterion using the standards 
provided below:     Note: Comments required for ratings other than satisfactory. 
 
Quality of Product or Service:  Compliance with contract requirements, technical 
excellence, accuracy of reports, etc. 
 
Unsatisfactory Non-conformances are jeopardizing the achievement of contract requirements, despite 

use of Agency resources. Recovery is not likely. If performance cannot be substantially 
corrected, it constitutes a significant impediment in consideration for future awards 
containing similar requirements. 

Marginal Overall compliance requires significant Agency resources to ensure achievement of 
contract requirements. 

Satisfactory There are no, or very minimal, quality problems, and the Contractor has met the contract 
requirements. Overall compliance requires minor Agency resources to ensure 
achievement of contract requirements. 

Very Good There are no quality issues, and the Contractor has substantially exceeded the contract 
performance requirements without commensurate additional costs to the Government. 

Exceptional The contractor has demonstrated an outstanding performance level that was significantly 
in excess of anticipated achievements and is commendable as an example for others, so 
that it justifies adding a point to the score. It is expected that this rating will be used in 
those rare circumstances where contractor performance clearly exceeds the performance 
levels described as “Exceptional ".  
 

Please Provide Comments (use additional pages if needed): 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
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Evaluation:  Please mark the appropriate rating for each criterion using the standards 
provided below:  Note: Comments required for ratings other than satisfactory. 
 
 
Cost Control:  Management of the contract/task budget and cost control processes 

Unsatisfactory Ability to manage cost issues is jeopardizing performance of contract requirements, 
despite use of Agency resources. Recovery is not likely. If performance cannot be 
substantially corrected, this level of ability to manage cost issues constitutes a significant 
impediment in consideration for future awards. 

Marginal Ability to manage cost issues requires significant Agency resources to ensure 
achievement of contract requirements.  

Satisfactory Ability to control cost issues requires minor Agency resources to ensure achievement of 
contract requirements. There are no, or very minimal, cost management issues and the 
Contractor has met the contract requirements.  

Very Good There are no cost management issues and the Contractor has exceeded the contract 
requirements, achieving cost savings to the Government.  

Exceptional The contractor has demonstrated an outstanding performance level that justifies adding a 
point to the score. It is expected that this rating will be used in those rare circumstances 
where the contractor achieved cost savings and performance clearly exceeds the 
performance levels described as “Exceptional”. 

Please Provide Comments (use additional pages if needed): 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
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Evaluation:  Please mark the appropriate rating for each criterion using the standards 
provided below:    Note: Comments required for ratings other than satisfactory. 
 
 
Timeliness of Performance:  Timeliness compared to the schedule of activities, 
milestones, and/or deliverables 

Unsatisfactory Delays are jeopardizing the achievement of contract requirements, despite use of Agency 
resources. Recovery is not likely. If performance cannot be substantially corrected, it 
constitutes a significant impediment in consideration for future awards.  

Marginal Delays require significant Agency resources to ensure achievement of contract 
requirements.  

Satisfactory There are no, or minimal, delays that impact achievement of contract requirements.  

Very Good There are no delays and the contractor has exceeded the agreed upon time schedule.  

Exceptional The contractor has demonstrated an outstanding performance level that justifies adding a 
point to the score. It is expected that this rating will be used in those rare circumstances 
where contractor performance clearly exceeds the performance levels described as 
“Exceptional ". 

Please Provide Comments (use additional pages if needed): 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
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Evaluation:  Please mark the appropriate rating for each criterion using the standards 
provided below:    Note: Comments required for ratings other than satisfactory. 
 

Business Relations /Customer Service:  Responsiveness, management of staff, project 
management, etc.  

Unsatisfactory Response to inquiries and/or technical, service, administrative issues is not effective. If not 
substantially mitigated or corrected it should constitute a significant impediment in 
considerations for future awards. 

Marginal Response to inquiries and/or technical, service, administrative issues is marginally 
effective. 

Satisfactory Response to inquiries and/or technical, service, administrative issues is consistently 
effective. 

Very Good Response to inquiries and/or technical, service, administrative issues exceeds 
Government expectation. 

Exceptional The contractor has demonstrated an outstanding performance level that justifies adding a 
point to the score. It is expected that this rating will be used in those rare circumstances 
where contractor performance clearly exceeds the performance levels described as 
“Exceptional ". 

Please Provide Comments (use additional pages if needed): 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
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Would you hire this company again (circle one):   Yes or No 
 
 Why or why not?  
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
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Task Order Number:  ID04140015
Task Order Title:  C4ISR Technical Engineering Research and Sustainment Support
Period of Performance: 
Contractor Name:  
Contract Number(s):  
Prepared By:  
Date Prepared:
Base Period of Performance
07/01/2014 -06/306/30/2015

Alliant
CLIN #

Labor Category Est    FTE Site Hour 
Type

Proposed
Hours

Contract Rate Proposed Rate Total

Contract Year XX,
Gov Reg 0 -$              -$                -$                           

Contract Year XX, 
Gov Reg 0 -$              -$                -$                           

Labor 0 -$                           
Travel -$                           
ODCs -$                           
CAF -$                           
TOTAL -$                           
Option Year 1 Period of Performance
07/01/2015 -06/30/2016

Alliant
CLIN #

Labor Category Est    FTE Site Hour 
Type

Proposed
Hours

Contract Rate Proposed Rate Total

Contract Year XX,
Gov Reg 0 -$              -$                -$                           

Contract Year XX,
Gov Reg 0 -$              -$                -$                           

Labor 0 -$                           
Travel -$                           
ODCs -$                           
CAF -$                           
TOTAL -$                           
Option Year 2 Period of Performance
07/01/2016 - 006/30/2017

Alliant
CLIN #

Labor Category Est    FTE Site Hour 
Type

Proposed
Hours

Contract Rate Proposed Rate Total

Contract Year XX,
Gov Reg 0 -$              -$                -$                           

Contract Year XX,
Gov Reg 0 -$              -$                -$                           

Labor 0 -$                           
Travel -$                           
ODCs -$                           
CAF -$                           
TOTAL -$                           

SUMMARY
Labor 0 -$                           
Travel -$                           
ODCs -$                           
CAF -$                           

TOTAL -$                           



TRAVEL EXPENSE SUMMARY

Invoice Date:
Invoice No:
Service Dates:
Task Order No:
ACT No:

Voucher # Last Name, First 
Name

Travel Dates 
(Depart-Return)

Destination  (Per 
Diem Location)

Allowable 
Lodging/M&IE

Per Diem

Lodging Lodging
Tax

M&IE Air Fare, 
Train, Bus

Registration POV
Mileage

Car Rental Fuel - 
Rental Car

Tolls, Metro, 
Other (Identify 
in Comments)

Parking Total Cost Comments

 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   
 $               -   

TOTALS  $                      -    $         -    $          -    $            -    $              -    $                  -    $           -    $           -    $                   -    $           -    $               -   



DFARS 252.209-7999 Representation by Corporations Regarding an Unpaid Delinquent  
Federal Tax Liability or a Felony Conviction under any Federal Law (DEVIATION)  
(OCT2013)  

(a) In accordance with Sections 630 and 631 of Division C of the Consolidated  
Appropriations Act, 2012 (Pub. L. 112-74), and Section 101 of the Continuing  
Appropriations Act, 2014 (Pub. L. 113-46) none of the funds made available by the  
Continuing Appropriations Act, 2014 may be used to enter into a contract action with  
any corporation that  

(1) Has any unpaid Federal tax liability that has been assessed, for which all  
judicial and administrative remedies have been exhausted or have lapsed, and that is  
not being paid in a timely manner pursuant to an agreement with the authority  
responsible for collecting the tax liability, where the awarding agency is aware of the  
unpaid tax liability, unless the agency has considered suspension or debarment of the  
corporation and made a determination that this further action is not necessary to protect  
the interests of the Government, or  

(2) Was convicted, or had an officer or agent of such corporation acting on behalf  
of the corporation convicted of a felony criminal violation under any Federal law within  
the preceding 24 months, where the awarding agency is aware of the conviction, unless  
the agency has considered suspension or debarment of the corporation or such officer  
or agent and made a determination that this action is not necessary to protect the  
interests of the Government.  

(b) The Contractor represents that  

(1) It is [ ] is not [ ] a corporation that has any unpaid Federal tax liability that  
has been assessed, for which all judicial and administrative remedies have been  
exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an  
agreement with the authority responsible for collecting the tax liability.  

(2) It is [ ] is not [ ] a corporation that was convicted, or had an officer or agent of  
the corporation acting on behalf of the corporation, convicted of a felony criminal  
violation under any Federal law within the preceding 24 months.  

(End of Provision) 

The Contractor represents (b1) and (b2) as marked: 
 
Company Name:  __________________________________________ 
 
Contractor Recipient’s Name:  _________________________   ____________________ 
                                                              Printed                                                 Title 
 
                                                     ____________________________    __________________ 
                                                              Signature                                             Date 
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GENERAL SERVICES ADMINISTRATION (GSA) 
Federal Acquisition Service (FAS) 

Southeast Sunbelt Region 
Atlanta, Georgia 

 
INSTRUCTIONS TO OFFERORS 

 
REQUEST FOR QUOTE: ID04140015 

ISSUE DATE:   03/03/2014 
 

CLOSING DATE/TIME:  04/02/2014, 4:00 PM Central Time 
  
                                           AMENDMENT 1 –   March 12, 2014 
Task Order Type (#2 below) should read:   Performance-based, Hybrid - Firm Fixed Price 
(FFP) and Time & Material (T&M)   
 
 
 
1. SPECIAL ITEM NUMBER(S): GSA Alliant   

 
2. TASK ORDER TYPE:  Performance-based, Time & Material (T&M)   

 
3. ISSUING OFFICE: 

Leigh Ann Gunter 
GSA/FAS (4QFAD) 
Senior Contracting Officer 
700 S. Palafox, Suite 125 
Pensacola, FL 32502 
leigh.gunter@gsa.gov   

 
Any contractual and/or non-price questions should be submitted in writing via email to 
leigh.gunter@gsa.gov and joann.cox@gsa.gov by 03/07/2014, 4:00 PM Central Time.  The only 
method by which any term of this RFQ may be modified is by a formal amendment to the RFQ 
generated by the issuing office.  No other communications, whether oral or in writing, will 
modify or supersede the terms of this RFQ. 
 
4.   OFFERS: All offers must be submitted in GSA’s electronic system, Information Technology 
Solution Shop (ITSS): https://portal.fas.gsa.gov.   ITSS requires that information under the 
contract number in the ITSS be an exact match with the information in the System for Award 
Management (SAM) [http://www.SAM.gov].   An award cannot be made if the information in 
each system does not match. 
 
5. All offerors must be registered within the System for Award Management (SAM) 
[http://www.SAM.gov].  (If you had an active record in CCR, you have an active record in 
SAM) 
 
An award cannot be made if the information in ITSS does not exactly match with the information 
in the SAM.  ITSS verifies the following data with the SAM: 

mailto:leigh.gunter@gsa.gov
mailto:leigh.gunter@gsa.gov
mailto:joann.cox@gsa.gov
https://portal.fas.gsa.gov/
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• SAM Legal Business Name – Form 300, Blocks 7 and 12, Contactor/Company name 
• SAM Doing Business As (DBA) – Form 300, Blocks 7 and 12, Contractor/Company 

Name 
• SAM Physical Address – Form 300, Block 7, Contractor Address 
• SAM Remittance Address – Form 300, Block 12 Remittance address 
•  Federal Tax ID (Employer’s identification Number) DUNS (Data Universal numbering   

System) 
 
6.  Self-Certification:   Offerors shall complete the form provided for self-certification under 
DFARS 252.209-7999, Representation by Corporations Liability or a Felony conviction under 
any Federal Law.  The deviation provisions is provided as an Attachment 1 and offerors response 
must be included as part of quote. 
 
7.  ORGANIZATIONAL CONFLICT OF INTEREST:  All actual or potential OCI situations 
shall be handled in accordance with FAR Subpart 9.5.  "Offeror" as used in this solicitation 
section addressing OCIs shall include all vendors that the company submitting this proposal has 
entered into a contractor teaming agreement or prime contractor subcontractor relationship with 
in connection with its proposal submission for this acquisition. 
  
If the Offeror is currently providing support or anticipates providing support to the Government 
that presents an actual or potential OCI with the requirements for this acquisition, OR, If the 
Offeror is currently performing or anticipates performing any other work for the Government 
under any proposal for any solicitation relating to the requirements for this order, the Offeror 
shall include in its proposal submission: 
 
(1) a statement identifying and describing the actual or potential OCI, and  
(2) a proposed OCI mitigation plan detailing the offeror's recommendation for how the potential 
OCI may be avoided, neutralized and/or mitigated.  
 
If the Government determines an OCI cannot be avoided, neutralized, or mitigated, the offeror 
may be excluded from consideration for award. 
 
8.  PROVISIONS AND CLAUSES:   

• DFARS 252.215-7008,  Only One offer 
• DFARS 252.215-7007 , Notice of Intent to Resolicit 
• FAR 52.215-20, requirements for Certified Cost or Pricing Data and Data Other Than 

Certified Cost or Pricing Data 
• FAR 52.217-5, Evaluation of Options (Jul 1990) 

 

9.  ALL INTERESTED PRIME CONTRACTORS:  The General Services Administration 
(GSA) Assisted Acquisition Services Division (AASD) and the Air Force Material Command, 
96TW/TSSQ will jointly host a Pre-Bid Conference.  The Pre-Bid Conference date, time, and 
location is as follows: 

              Date:             3/17/2014 (Monday) 
              Start Time:  9:00am (CST) 
              Location:     Bldg. 55, Parks Photographic Laboratory 
                                   309 W. Georgia Avenue, Eglin AFB, FL. 
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Discussions will center on the performance requirements and attending contractors should 
thoroughly review the attachments in advance.  Attending contractors should submit questions 
early in writing to the undersigned prior to Pre-Bid Conference.  The Government is only 
soliciting the involvement of prospective prime contractors who are seriously anticipating 
preparing a quote.  The number of attendees per company is limited to two individuals.  
Interested contractors must RSVP and provide the following information via email NLT 
03/11/2014, 4:00 PM Central Time.  There will be shuttle van for those individuals who do not 
have access to the base from the visitor’s center at the East Gate.    Please provide the name of 
the company that will be represented and a list of the individuals attending and if transportation 
via shuttle is required.  Please direct any questions to Joann Cox at 850-435-3125 or via email at 
joann.cox@gsa.gov.   
 
10. FORMAT. The non-price portion shall be submitted in an 8½-in X 11-in format using 12-
point Times New Roman type and 1-in margins. Use of graphics must be minimized. Text within 
tables and graphics may be no smaller than 10 point font, but must be legible.  The total page 
count shall not exceed thirty (30) pages.   A cover page, table of contents, resumes, and index are 
not required but, if included, do not count toward the page total.  Quote Assumptions and 
Conditions will be counted as part of the total page count of thirty (30).   Pages that exceed the 
total page count will not be evaluated.   
 
The pricing portion shall be submitted separately from the non-price portion. 
 
Past Performance Questionnaire (PPQ).  Offerors must use the required Past Performance 
Questionnaire template.   Quotes shall include three (3) PPQs corresponding to the three (3) 
“recent and relevant” contracts/task orders for the Past Performance evaluation factor.  Offeror 
shall provide separately to points of contact the attached PPQ. The questionnaire must come 
directly from the point of contact no later than the quote closing date/time via electronic mail to 
joann.cox@gsa.gov.    It is the sole and exclusive responsibility of the offeror to ensure that past 
performance questionnaires are received by GSA, Joann Cox, Sr. Project Manager. 
 
Price Quote:  The pricing quote shall be formatted using the Government provided pricing 
template.  The pricing portion shall be submitted separately from the non-price portion.  
 
11. REQUIREMENT DESCRIPTION. As specified within the performance work statement. 
 

      12.  EVALUATION. This procurement is being conducted under FAR Part 16.505. This is not a 
FAR 15 negotiated competition. The acquisition evaluation will be conducted utilizing the Best 
Value – Tradeoff Process, which seeks to select an offer with the best value to meet the 
Government’s need. Best value is defined as the expected outcome of an acquisition that, in the 
Government’s estimation, provides the greatest overall benefit in response to the requirement, in 
accordance with FAR 2.101.   

  
The best value will be determined by comparing differences in the value of non-price features 
with differences in price to the Government. In making this comparison, the Government is 
more concerned with obtaining superior non-price features than with making an award at 
the lowest overall price to the Government. However, the Government will not make an award 
at a significantly higher overall price to achieve slightly superior non-price features.  
 

mailto:joann.cox@gsa.gov
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Therefore, price is not expected to be the controlling factor in the selection of an offeror, but the 
degree of importance of price as a factor could become greater depending upon the equality of 
the quotes for other factors evaluated. When competing quotes are determined to be substantially 
equal after evaluation of all non-price factors, the price and other price factors could become the 
controlling factor.  

 
The Government reserves the right to make a selection based upon initial submissions so the 
offeror should submit their best terms in the initial quote. The Government also reserves the 
right to confer with offerors to clear up quote details as necessary in the Government’s discretion 
and to make no award.  
 
13.  FACTORS OF EVALUATION.  
 
With respect to the non-price factors, offerors are on notice that an offeror is solely responsible 
for furnishing in its quote adequate details to allow the government to assess the offer on the 
factor; an offeror’s failure to submit adequate details may result in the government assigning 
weakness or increased risk to successful performance associated with the offeror’s quote.   
 
The Government reserves the right to reject any quote that includes any assumption or condition 
that the Government in its sole discretion determines would adversely impact or affect the 
Government’s requirements. 

 
Non –Price Quote:  The non-price evaluation factors listed below are in descending order of 
importance.   Non-Price evaluation factors when combined are significantly more important than 
price. 
 
Factor A: Project Approach        
Factor B:  Management Approach             
Factor C: Past Performance                          
 
Factor A:  Project Approach:  This section shall address the Offeror’s planned execution of the 
project and performance approach explaining how they will accomplish the required services.  
The Offeror shall provide a description of the performance techniques and methodology they 
propose to utilize in performance of the requirements.   

The Offeror shall furnish a Staffing Plan detailing the labor disciplines/skill sets, and skill mix, 
in accordance with their approved GSA Alliant labor categories.  The Staffing Plan shall 
describe the duties and responsibilities of each position (identifying corresponding labor 
category) and how the position interfaces with the other positions as well as provide Offeror’s 
rationale for its Staffing Plan.  

In evaluating the Technical Approach factor, the Government will evaluate the offeror’s:  
• Understanding of and capability to perform the requirements;  
• Soundness of approach, including techniques, and methodology;  
• Soundness of staffing plan;  
• Ability to identify barriers and risks and the adequacy of proposed plans to mitigate such 

barriers and risks.   
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If a Subcontractor solution is provided, all Subcontractor Labor and Material shall be broken out 
into Labor Skill Types, with the estimated labor hours.   
 
Factor B: Management Approach:  This factor will evaluate the Government’s confidence in 
how well the Offeror’s proposal describes their plan for managing quality, performance, 
accountability, task security, and required clearances and demonstrates that the Offer can 
effectively manage all aspects of task order performance.  The Management Approach shall 
identify and describe a transition approach that provides for a seamless transition from the 
incumbent to the successful awardee.  The offeror’s transition approach shall include proposed 
schedule(s) and milestone to ensure no disruption of service. 

In evaluating the Management Approach factor, the Government shall consider such elements as 
(but not limited to): 

• How well the management plan demonstrates that the work effort will be managed 
effectively and establishes well-defined lines of authority, responsibility and 
communication.   

• The establishment of management techniques that will facilitate the early identification 
and resolution of problems and the prompt response to changes. 

• Soundness of transition approach (i.e., interaction with stakeholders to identify key 
issues, transition barriers, milestones). 

Factor C: Past Performance:  Offerors shall submit past performance information of three (3) 
“recent and relevant” contracts/task orders with requirements demonstrating their understanding 
and capabilities identified in the performance work statement. Recent past performance is 
defined as contract performance occurring within the last three (3) years. Relevant past 
performance for this task order is defined as complex Information Technology (IT) support 
services of the same or similar scope and dollar value; Department of Defense (DoD) IT support 
services shall be considered more relevant than non-DOD services. Past performance 
information submitted by the offeror beyond the first three listed “recent and relevant” 
contracts/task orders will not be evaluated. Documentation must include a point of contact 
(name, organization, phone number, and email address), contract number, contract type, dollar 
value, date of award, performance period, and a narrative describing the nature and complexity 
of the work. The offeror shall also describe their role in the project and its relevance to the 
solicited task. 
 
Offerors shall provide the separately attached Past Performance Questionnaire (PPQ) to the 
points of contact for the above-referenced contracts/task orders. The questionnaire must come 
directly from the point of contact. Offerors shall be solely responsible for contacting the point of 
contact to submit a completed questionnaire no later than the quote closing date/time via 
electronic mail to joann.cox@gsa.gov.  
 
Offerors without a record of relevant past performance or for whom information on past 
performance is not available, will not be evaluated favorably or unfavorably on past 
performance. 
 
Past performance will be evaluated as a measure of the Government’s confidence in the offeror’s 
ability to successfully perform this project based on demonstrated relevant and recent 
performance. In conducting the performance risk evaluation, the Government may use data 

mailto:joann.cox@gsa.gov
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provided by the offeror.   The Government may give greater confidence in an offeror with a 
successful record over an offeror with no record. 
 
An offeror’s failure to ensure that the Government receives all of the PPQs will not result in the 
offeror’s quote being rejected, but may result in the Government assigning less confidence in or 
greater risk associated with the offeror’s quote for this evaluation factor. 
 
If an offeror submits PPQ(s) for contract/task orders other than those corresponding to the three 
(3) contract/task orders described in the narrative portion of the offeror’s quote, then any such 
noncorresponding PPQ(s) will not be considered in the evaluation. 
 
The Government also reserves the right to review past performance information obtained from 
the Past Performance Information Retrieval system (PPIRS) or any other past performance 
information it may obtain from any other sources that are considered current, accurate, reliable, 
and relevant.  Greater weight shall be given to information received from past performance 
references than the written information furnished by the offeror in their quote. 
 
14.  Price Quote:    In determining the total price reasonableness, the Government will consider 
the level of effort and the mix of labor proposed to perform the task order requirements. The 
price portion of the quote should include skill mix, number of hours per labor category, loaded 
hourly labor rate and/or discounted rate, travel and Other Direct Costs (ODCs).  Offeror’s price 
should incorporate the Government’s budget estimates for travel and ODCs. The GWAC 
Contract Access Fee (CAF) must be incorporated in the offeror’s pricing (priced separately).  
 
Performance Risk:  Price quotes may be evaluated for price realism, to determine if the offeror’s 
quote is realistic for the type of work provided for in the PWS.  A price quote which is 
determined to be unrealistic will be assessed as having high performance risk.  This evaluation 
may include an analysis of the proposed labor mix, level or effort (LOE), and provided labor 
rates compared to the mix, LOE, and rates under similar DoD contracts and/or the Government’s 
estimate for this task order, and/or the mix, LOE, and rates quoted by other offerors for this task 
order. 
 
The price quote must be formatted and submitted in accordance with the pricing template (i.e., 
Microsoft Excel spreadsheet) attached in ITSS.  The offeror must include an electronic 
version of their approved published GSA Alliant Contract pricing with their quote 
submission. 
 
The price portion will not be scored, but will be used to assess the reasonableness of the offeror’s 
price and to establish task order ceilings. 
 
15. QUOTE SUBMISSION. All offers must contain the information necessary to satisfy the 
factors of evaluation in the identified format and be submitted in GSA’s electronic system, 
Information Technology Solution Shop (ITSS) (http://itss.gsa.gov). Failure to do so may result 
in exclusion from consideration.   

http://itss.gsa.gov/


ORDER FOR SUPPLIES AND SERVICES IMPORTANT: See instructions 
in GSAR 553.370-300-1 for 
distribution 

PAGE 1 OF 1 PAGE(S)

1. DATE OF ORDER
07/01/2014

2. ORDER NUMBER
GSQ0414DB0050

3. CONTRACT NUMBER
GS00Q09BGD0013

4. ACT NUMBER
A21270657

FOR
GOVERNMENT

USE
ONLY

5. ACCOUNTING CLASSIFICATION 6. FINANCE DIVISION
FUND ORG 

CODE
B/A CODE O/C CODE AC SS VENDOR NAME

FUNC
CODE

C/E CODE PROJ./PROS. 
NO.

CC-A MDL FI G/L DEBT

W/ITEM CC-B PRT./CRFT AI LC DISCOUNT
7. TO: CONTRACTOR (Name, address and zip code)
Judy Rosinski
BOOZ ALLEN HAMILTON ENGINEERING SERVICES LLC
900 Elkridge Landing Road
Linthicum, MD 21090-2924
United States
(410) 573-3114

8. TYPE OF ORDER
B. DELIVERY

REFERENCE YOUR

Please furnish the following on the terms specified on 
both sides of the order and the attached sheets, if 
any, including delivery as indicated.
This delivery order is subject to instructions contained 
on this side only of this form and is issued subject to 
the terms and conditions of the above numbered
contract.
C. MODIFICATION NO.
000
TYPE OF
MODIFICATION:

AUTHORITY FOR
ISSUING

9A. EMPLOYER'S IDENTIFICATION 
NUMBER

9B. CHECK, IF APPROP
WITHHOLD 20%

Except as provided herein, all terms and conditions of 
the original order, as heretofore modified, remain 
unchanged.

10A. CLASSIFICATION
Other than one of the preceding

10B. TYPE OF BUSINESS ORGANIZATION
C. Corporation

11. ISSUING OFFICE (Address, 
zip code, and telephone no.)
GSA Region 04
Leigh A. Gunter
139 Barnes Drive, Suite 1
Tyndall AFB, FL 32403-0000
United States
(850) 307-7615

12. REMITTANCE ADDRESS
(MANDATORY) 
BOOZ ALLEN HAMILTON ENGINEERING 
SERVICES LLC
900 Elkridge Landing Road
Linthicum,MD 21090-2924
United States

13. SHIP TO(Consignee address, zip code and 
telephone no.) 
Jason Lucas
96 TSSQ
308 West D Ave, Suite 220
Eglin AFB, FL 32542
United States
(850) 882-8028

14. PLACE OF INSPECTION AND ACCEPTANCE
Jason Lucas
96 TSSQ
308 West D Ave, Bldg. 260, Suite 220
Eglin AFB, FL 32542
United States

15. REQUISITION OFFICE (Name, symbol and telephone no.) 
Joann Cox
GSA Region 04
700 South Palafox Street, Suite 125
Pensacola, FL 32502-0000
United States
(850) 435-3125

16. F.O.B. POINT
Destination

17. GOVERNMENT B/L 
NO.

18. DELIVERY F.O.B. POINT 
ON OR 
BEFORE 06/30/2015

19. PAYMENT/DISCOUNT TERMS
NET 30 DAYS / 0.00 % 0 DAYS / 
0.00 % 0 DAYS

20. SCHEDULE
1. This task order is issued in accordance with the Performance Work Statement (PWS) dated 03/06/2014 and the contractor's quote 
dated 04/11/2014. This order incorporates Class Deviation ' DFAR 252.209-7999 Representation by Corporations Regarding an
Unpaid Delinquent Tax Liability or a Felony conviction under any Federal Law. The funded and awarded ceilings are as follows: 

Base - Period of Performance: 07/01/2014 to 06/30/2015
a. Total Awarded Ceiling: $17,213,633.43
b. Total Funded Ceiling: $274,519.15

c. Awarded T&M Ceiling: $16,283,848.42
d. T&M Funded Ceiling: $269,711.46
e. T&M Labor Ceiling: $14,593,574.52
f. T&M Travel Ceiling: $340,000.00
g. ODC Ceiling: $1,350,273.90

h. Awarded FFP Ceiling: $829,785.01
i. FFP Funded Ceiling: $4,807.69
j. FFP Labor Ceiling: $754,785.01
k. FFP Travel Ceiling: $75,000.00

l. CAF Ceiling: $100,000.00
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(IF EXERCISED) Option Year #1 - Period of Performance: 07/01/2015 to 06/30/2016
a. (PROPOSED) Total Ceiling: $17,738,124.87

b. (PROPOSED) T&M Ceiling: $16,781,876.49
c. T&M Labor Ceiling: $15,091,602.59
d. T&M Travel Ceiling: $340,000.00
e. ODC Ceiling: $1,350,273.90

f. (PROPOSED) FFP Ceiling: $856,248.38
g. FFP Labor Ceiling: $781,248.38
h. FFP Travel Ceiling: $75,000.00

i. CAF Ceiling: $100,000.00

(IF EXERCISED) Option Year #2 - Period of Performance: 07/01/2016 to 06/30/2017
a.(PROPOSED) Awarded Ceiling: $18,293,972.84

b.(Proposed) T&M Ceiling: $17,310,339.08
c. T&M Labor Ceiling: $15,620,065.18
d. T&M Travel Ceiling: $340,000.00
e. ODC Ceiling: $1,350,273.90

f.(PROPOSED) FFP Ceiling: $883,633.76
g. FFP Labor Ceiling: $808,633.76
h. FFP Travel Ceiling: $75,000.00

i. CAF Ceiling: $100,000.00

2. The total task order Time and Material funded ceiling amount is $269,711.46.

3. The total task order Firm Fixed Price funding ceiling amount is $4,807.69.

4. The total task order awarded ceiling value is $53,245,731.14, which includes the base period of performance and all option years, if 
exercised.

5. The contractor may not change the labor categories or reallocate hours without prior approval from the Contracting Officer. 

6. Please ensure that your Accounts Receivable Department receives a copy of this form for invoicing information. All invoices should 
be submitted electronically in accordance with Section 12.0 of the PWS.

ITEM NO.

(A)

SUPPLIES OR SERVICES

(B)

QUANTITY
ORDERED

(C)

UNIT

(D)

UNIT PRICE

(E)

AMOUNT

(F)
0001 Base Year 1 lot $269,711.46 $269,711.46 

0002 Base Year FFP 1 lot $4,807.69 $4,807.69 

21. RECEIVING OFFICE (Name, symbol and telephone no.)
96 TSSQ, (850) 882-8028

TOTAL
From

300-A(s) 
22. SHIPPING POINT
Specified in QUOTE

23. GROSS SHIP WT. GRAND
TOTAL 

$274,519.15

24. MAIL INVOICE TO: (Include zip code)
Finance Operations and Disbursement Branch
(BCEB)
299X
PO Box 219434
Kansas City, MO 641219434
United States

25A. FOR INQUIRIES REGARDING PAYMENT 
CONTACT:
GSA Finance Customer Support

25B. TELEPHONE NO.
816-926-7287

26A. NAME OF CONTRACTING/ORDERING 
OFFICER(Type) 
Leigh A. Gunter

26B. TELEPHONE NO.
(850) 307-7615

26C. SIGNATURE
Leigh A. Gunter 06/20/2014

GENERAL SERVICES ADMINISTRATION 1. PAYING OFFICE GSA FORM 300 (REV. 2-93)
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AMENDMENT OF SOLICITATION/MODIFICATION OF 
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1
PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID04140015 / A O 060

3.EFFECTIVE 
DATE
01/23/2017

4.REQUISITION/PURCHASE REQ. NO.
A21270657

5. PROJECT NO. (if 
applicable)

6. ISSUED BY
GSA Region 04
Leigh A. Gunter
139 Barnes Drive, Suite 1
Tyndall AFB, FL 32403-0000
United States
(850) 307-7615

7. ADMINISTERED BY (If other than Item 6)
Leigh A. Gunter (850) 307-7615 

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)
Jeannie Flynn
BOOZ ALLEN HAMILTON ENGINEERING SERVICES LLC
900 Elkridge Landing Rd Ste 100
Linthicum, MD 21090-2924
United States
(410) 573-3114

9A. AMENDMENT OF SOLICITATION 
NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF 
CONTRACT/ORDER NO.
GS00Q09BGD0013 / GSQ0414DB0050
TYPE OF MODIFICATION:
A. Amount Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
01/03/2017 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the 
following methods:

(a) By completing items 8 and 15, and returning  copies of the amendment; (b) By acknowledging receipt of this amendment on each 
copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. 
FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS 
PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your 
desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes 
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

 is extended  is not extended.

12.ACCOUNTING AND APPROPRIATION DATA (If required) 

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 
THE CONTRACT ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
Unilateral; Incremental Funding, Time and Materials/Labor Hours 


E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter
where feasible.)
ORDER MOD DATED:01/18/2017 Proposal Dated:01/18/2017 Order ID: ID04140015

PERFORMANCE PERIOD FROM:
07/01/2014

PERFORMANCE PERIOD TO:
06/30/2017

Desired Delivery Date:

ITEM
NO

TASK ITEM 
DESCRIPTION

PREVIOUS MOD 
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 Base Year $7,327,669.04 $0.00 $7,327,669.04 

0002 Base Year FFP $782,862.97 $0.00 $782,862.97 

1001 Option Year One $14,913,812.37 $0.00 $14,913,812.37 

1002 Option Year One FFP $1,169,223.29 $0.00 $1,169,223.29 

2001 Option Year Two $14,250,490.50 $422,627.96 $14,673,118.46
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Task Order Number: ID04140015, Mod 60
Task Title: C4ISR, Technical, Engineering Research, and Sustainment Support 
Eglin AFB, FL. 

1. This modification adds incremental funding to Option Year Two T&M task item, in accordance with Performance Work Statement (PWS)
dated 01/18/2017 and contractors latest quote dated 11/16/2016. The funded and awarded ceiling amounts are as follows:

Base - Period of Performance: 07/07/2014 to 06/30/2015
a. Total Awarded Ceiling: $8,187,627.37 
b. Total Funded Ceiling: $8,110,532.01

c. Awarded T&M Ceiling: $7,351,618.97 
d. T&M Funded Ceiling: $7,327,669.04 
e. T&M Labor Ceiling: $6,460,276.29 
f. T&M Travel Ceiling: $359,048.06 
g. T&M. ODC Ceiling: $477,567.93
h. T&M CAF Ceiling: $54,726.69 

i. Awarded FFP Ceiling: $836,008.40
j. FFP Funded Ceiling: $782,862.97 
k. FFP Labor Ceiling: $754,785.01
l. FFP Travel Ceiling: $75,000.00
m. FFP CAF Ceiling: $6,223.39

(EXERCISED) Option Year #1 - Period of Performance: 07/01/2015 to 06/30/2016
a. Total Awarded Ceiling: $16,180,753.97 
b. Total Funded Ceiling: $16,083,035.66 

c. Awarded T&M Ceiling: $15,006,560.68 
d. T&M Funded Ceiling: $14,913,812.37 
e. T&M Labor Ceiling: $13,734,684.16 
f. T&M Travel Ceiling: $477,064.56 
g. T&M. ODC Ceiling: $693,552.85
h. T&M Training Ceiling: $10,000.00
i. T&M CAF Ceiling: $91,259.11 

j. Awarded FFP Ceiling: $1,174,193.29
k. FFP Funded Ceiling: $1,169,223.29 
l. FFP Labor Ceiling: $1,125,452.40
m. FFP Travel Ceiling: $40,000.00
n. FFP CAF Ceiling: $8,740.89

(EXERCISED) Option Year #2 - Period of Performance: 07/01/2016 to 06/30/2017
a. Awarded Ceiling: $28,877,349.79 
b. Total Funded Ceiling: $15,919,779.11 (Changed from $15,497,151.15, increase 4422,627.96) 

c. Awarded T&M Ceiling: $27,353,807.05
d. T&M Funded Ceiling: $14,673,118.46 (Changed from $14,250,490.50, increase 4422,627.96) 
e. T&M Labor Ceiling: $25,569,724.66 
f. T&M Travel Ceiling: $360,150.00 
g. T&M ODC Ceiling: $1,335,273.90 
h. T&M. Training Ceiling: $0.00 
i. T&M CAF Ceiling: $88,658.49

j. Awarded FFP Ceiling: $1,503,392.75
k. FFP Funded Ceiling: $1,246,660.65 
l. FFP Labor Ceiling: $1,432,201.24
m. FFP Travel Ceiling: $80,000.00 
n. FFP CAF Ceiling: $11,341.51 

2. The Time and Material Option Year Two funded changes from $14,250,490.50 to $14,673,118.46, an increase of $422,627.96. 

3. The Firm Fixed Price Option Year two funding remains at $1,246,660.65.

4. The total task order funded ceiling changes from $39,690,718.82 to $40,113,346.78, an increase of $422,627.96.

5. The total task order awarded ceiling value remains at $53,245,731.14, which includes the base year period of performance and all option 
years.

6. The contractor may not change the labor categories or reallocate hours without prior approval from the Contracting Officer.

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission 
across ASSIST. The invoice submission process detailed at the following link supersedes any instructions for interfacing with the system(s) 
currently in the contract. These revised instructions do not change the frequency, content, supporting documentation requirements, or any 
other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal
(https://portal.fas.gsa.gov), navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice 
Service, the contractor shall NOT submit any invoices directly to the GSA Finance Center (neither by mail nor via electronic submission).

2002 Option Year Two FFP $1,246,660.65 $0.00 $1,246,660.65 
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For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $39,690,718.82 $40,113,346.78 $422,627.96
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains 
unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or 

print)
Leigh A. Gunter
(850) 307-7615

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE
SIGNED

16B. UNITED STATES OF AMERICA 
Leigh A. Gunter

________________________________________
(Signature of person authorized to sign)

16C. DATE
SIGNED
01/23/2017

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA FAR (48 CFR) 53.243
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